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Section A - Solicitation/Contract Form

CONTINUATION PAGE

A.1 ACCEPTANCE OF PROPOSAL

The Manu Kai, LLC proposal of 15 February 2008, including revisions through 07 July 2008, is accepted.

A.2 CONTRACT DOCUMENT

This contract document incorporates revisions made by solicitation Amendments 0001 through 0015, and
the following:

a.

The Manu Kai, LLC Technical Proposal (Volume I) of 15 February 2008, including revisions through
07 July 2008, is incorporated.

The Manu Kai, LLC Subcontracting Plan submitted with their proposal of 15 February 2008 is
incorporated.

The Award Fee Plan is incorporated as Attachment JG-1.

Manu Kai, LLC Service Contract Act/Collective Bargaining Agreement Labor Rate Ceiling as
submitted in their proposal of 15 February 2008 is incorporated.

Manu Kai, LLC Indirect Rate Submission — Maximum (Ceiling) Indirect Rates as submitted in their
proposal of 15 February 2008 is incorporated.

Manu Kai, LLC Direct Labor Rate Submission — Management and Professional Personnel Maximum
(Ceiling) Labor Rates as submitted in their proposal of 15 February 2008 is incorporated.
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Section B - Supplies or Services and Prices

SECTION B
B.1 CONTRACT LINE ITEMS (CLINSs), SUB-LINE ITEMS (SLINs), AND EXHIBIT LINE ITEMS (ELINSs)

a. Offerors shall enter unit prices and amounts for CLINs and ELINs as indicated in the schedules and
accompanying exhibits.

b. In the event there is a difference between a unit price and the extended total amount, the unit price will be held to
be the intended offer and the total of the CLIN or ELIN will be recomputed accordingly. The CLIN that includes
the recomputed ELIN will also be recomputed to take into account the change in the contract ELIN. If the offeror
provides a total amount for a CLIN or ELIN but fails to enter the unit price, the total amount divided by the CLIN
or ELIN quantity will be held to be the intended unit price.

c. SLIN placeholders for clients (e.g. 000101, 010101, etc.) will hold lines of accounting provided by each
customer. This information will be inserted by the government at the time of contract award.

d. ELINs are included in Exhibits A through L in the TF! Software.

B.2 INDEFINITE QUANTIY INDIVIDUAL CONTRACT LINE ITEM ESTIMATED AMOUNTS AND
MAXIMUMS

Once the estimated amounts for individual line items shown in the Schedule and any accompanying exhibits have
been ordered, additional amounts may be ordered as long as the overall maximum amount of the contract per year is
not exceeded. The contract overall maximum amount is the combination of the FPAF, CPAF work and both the
Fixed Priced and Cost Plus IDIQ Maximums

B.3 PRICING OF CLIN AND ELIN

a. Annex 2, Technical Specification (Tech Spec) 0200000. The Annex 2 performance work statement identifies
program management, management information and reporting systems, and administrative support effort related to
the overall performance of this contract. This annex includes project overhead costs and administrative
requirements which cannot be identified with a single annex but benefit two or more annexes and both the CPAF
and FPAF task orders to be performed under this contract. Schedule B and its supporting ELIN Exhibits do not
contain a separate unit price or amount for Annex 2. The offerors will propose a fixed priced amount by year for
Annex 2 that will be the total price that will be allocated to the ELINs for Annexes 3 through 32 and both CPAF
and FPAF task orders at the offeror’s discretion. The allocation method or methods utilized must be explained and
disclosed in detail in the cost proposal and should represent an equitable allocation of the costs that does not result
in unbalanced pricing for any CLIN or ELIN. The allocation method shall not result in recovery of costs in
excess of the proposed fixed price amount by year for Annex 2.

b. Annexes 3 through 32. The Price Proposal shall depict all direct and indirect costs, G&A and profit associated
with performing the proposed outcome for that particular Annex. The Annex 2 price will subsequently be allocated
to Annexes 3 through 32 and both CPAF and FPAF task orders as described in paragraph B.3.a. to derive the unit
prices and total amounts to be entered on Schedule B and its supporting ELIN Exhibits.

B.4 PRICING FOR INDEFINITE DELIVERY INDEFINITE QUANTITY (CLINS XX03 AND XX04)
Offerors shall not include pricing for these CLINs. Amounts for these CLINs will be determined for both CPAF
and FPAF task orders at the time task orders are issued. Appropriate amounts will be funded to the applicable
CLINs upon task order award. The maximum amount for both CPAF and FPAF are identified in each description
for the CLIN.

B.5 AWARD FEE FOR INDEFINITE DELIVERY INDEFINITE QUANTITY (CLINs XX07 and XX08)
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Award fee will be determined for both CPAF and FPAF task orders at the time task orders are issued. Appropriate
amounts will be funded to the applicable CLINs upon task order award.

ITEM NO

0001

ITEM NO

0001AA

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED Months UNDEFINED
Full Performance Base Period FFP
FFP
Spec Item 3, See Exhibit B, ELINs B001 - B016 1 January 2009 through 30
September 2009

FOB: Destination
PURCHASE REQUEST NUMBER: N0060408ROSBOS

MAX
NET AMT

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
9 Months e
Funding Annex 3 Basic
FFP
FOB: Destination

MAX
NET AMT

MAX AMOUNT

=

MAX AMOUNT
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ITEM NO

0001AB

ITEM NO

0001AC

ITEM NO

0001AD

SUPPLIES/SERVICES MAX
QUANTITY
9
Funding Annex 4 Basic
FFP
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
9
Funding Annex 5 Basic
FFP
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
9
Funding Annex 6 Basic (UT)
FFP
FOB: Destination

UNIT

Months

UNIT

Months

UNIT

Months

UNIT PRICE

MAX
NET AMT

UNIT PRICE

MAX
NET AMT

UNIT PRICE

MAX
NET AMT

N00604-09-D-0001
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEM NO

0001AE

ITEM NO

0001AF

ITEM NO

0001AG

SUPPLIES/SERVICES

Funding Annex 6 Basic (ST)

FFP
FOB: Destination

SUPPLIES/SERVICES

Funding Annex 7 Basic
FFP
FOB: Destination

SUPPLIES/SERVICES

Funding Annex 8 Basic
FFP
FOB: Destination

MAX UNIT
QUANTITY
9 Months
MAX UNIT
QUANTITY
9 Months
MAX UNIT
QUANTITY
9 Months

UNIT PRICE

MAX
NET AMT

UNIT PRICE

MAX
NET AMT

UNIT PRICE

MAX
NET AMT

N00604-09-D-0001
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEM NO

0001AH

ITEM NO

0001AJ

ITEM NO

0001AK

SUPPLIES/SERVICES MAX UNIT
QUANTITY
9 Months

Funding Annex 9 Basic
FFP
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
9 Months

Funding Annex 10 Basic
FFP
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
9 Months

Funding Annex 11 Basic
FFP
FOB: Destination

UNIT PRICE

MAX
NET AMT

UNIT PRICE

MAX
NET AMT

UNIT PRICE

MAX
NET AMT

N00604-09-D-0001 @
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEM NO

0001AL

ITEM NO

0001AM

SUPPLIES/SERVICES MAX UNIT
QUANTITY
9 Months

Funding Annex 12 Basic
FFP
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
9 Months

Funding Annex 14 Basic
FFP
FOB: Destination

UNIT PRICE

MAX
NET AMT

UNIT PRICE

MAX
NET AMT

N00604-09-D-0001
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MAX AMOUNT

MAX AMOUNT



lori-ann.alves
Sticky Note
B4


ITEM NO

0001AN

ITEM NO

0001AP

ITEM NO

0001AQ

SUPPLIES/SERVICES MAX
QUANTITY
9
Funding Annex 17 Basic
FFP
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
9
Funding Annex 19 Basic
FFP
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
9
Funding Annex 21 Basic
FFP
FOB: Destination

UNIT

Months

UNIT

Months

UNIT

Months

UNIT PRICE

MAX
NET AMT

UNIT PRICE

MAX
NET AMT

UNIT PRICE

MAX
NET AMT

N00604-09-D-0001
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEM NO

0001AR

ITEM NO

0001AS

ITEM NO

0002

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
9 Months e
Funding Annex 24 Basic
FFP
FOB: Destination

MAX
NET AMT

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
9 Months [
Funding Annex 26 Basic
FFP
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Full Performance, Base Period

COST

Spec Item 3, See Exhibit B, ELINs B017 - B030 1 January 2009 through 30
September 2009

FOB: Destination

MAX COST

N00604-09-D-0001
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT

UNDEFINED


lori-ann.alves
Sticky Note
B4


ITEM NO  SUPPLIES/SERVICES MAX UNIT
QUANTITY
0002AA UNDEFINED Months
Funding Annex 13 Basic (1 of 2)
COST
FOB: Destination
ITEM NO  SUPPLIES/SERVICES MAX UNIT
QUANTITY
0002AB UNDEFINED Months
Funding Annex 13 Basic (2 of 2)
COST
FOB: Destination
ITEM NO  SUPPLIES/SERVICES MAX UNIT
QUANTITY
0002AC UNDEFINED Months
Funding Annex 18 Basic (BOS)

COST
FOB: Destination

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
Page 11 of 145

=

MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEMNO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0002AD UNDEFINED Months
Funding Annex 20 Basic
COST
FOB: Destination
ITEMNO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0002AE UNDEFINED Months
Funding Annex 27 Basic
COST
FOB: Destination
ITEM NO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0002AF UNDEFINED Months

Funding Annex 28 (BOS)

COST
FOB: Destination

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001 @
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEM NO

0002AG

ITEM NO

0002AH

ITEM NO

0003

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED  Months
ROS Funding Basic for Labor

COST

Annex 15, 16, 18, 22, 23, 25, 28, 29, 30, 31, and 32
Includes ROS share of Annex 18 and 28

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED  Months
ROS Funding Basic for ODCs

COST

Annex 15, 16, 18, 22, 23, 25, 28, 29, 30, 31, and 32
Includes ROS share of Annex 18 and 28

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
3,000,000 Dollars,
u.s.

IDIQ, Base Period
FFP

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

$1.00

Spec Item 4, See Exhibit B, ELIN B700 (MAXIMUM AMOUNT $3,000,000).

01 October 2008 through 30 September 2009.
FOB: Destination

MAX
NET AMT

N00604-09-D-0001 @
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT

$3,000,000.00

$3,000,000.00
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ITEM NO

000301

ITEM NO

0004

ITEM NO

000401

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

IDIQ, Base Period

COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

Spec Item 4, See Exhibit B, ELIN B701 (MAXIMUM AMOUNT $17,000,000).

01 October 2008 through 30 September 2009.
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST
Funding Placeholder for Client SLINs
FOB: Destination

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
Page 14 of 145

MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$17,000,000.00

$17,000,000.00

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0005

ITEM NO

000501

ITEM NO

0006

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
e Dollars, [
U.S.

Award Fee - Base Period

FFP

Spec Item 3, 1 January 2009 through 30 September 2009
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED
u.S.
Award Fee - Base Period
COST
Spec Item 3, 1 January 2009 through 30 September 2009
FOB: Destination
MAX COST

N00604-09-D-0001
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
000601 UNDEFINED UNDEFINED ]
Funding Placeholder
COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST UNDEFINED
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0007 UNDEFINED UNDEFINED $0.00
Award Fee, IDIQ - Base Period
FFP
Spec Item 4, 1 January 2009 through 30 September 2009
FOB: Destination
MAX $0.00

NET AMT
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ITEM NO

000701

ITEM NO

0008

ITEM NO

000801

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ - Base Period

COST

Spec Item 4, 1 January 2009 through 30 September 2009

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
Page 17 of 145

MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0009 3 Months [ ]
Phase-in
FFP

See Exhibit A, ELINs A001 - A030, 1 October 2008 through 31 December 2008
FOB: Destination

MAX ]
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0010 1 Lump N ]
Sum
Award Fee - Phase-in
FFP
1 October 2008 through 31 December 2008
FOB: Destination
MAX ]

NET AMT
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ITEM NO

0101
OPTION

ITEM NO

010101
OPTION

ITEM NO

0102

OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
12 Months
Spec Item 3, First Option Period
FFP

See Exhibit C, ELINs C001 through C016, 1 October 2009 through 30 September

2010
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED  Dollars,
u.s.

Spec Item 3, First Option Period
COST

UNIT PRICE

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit C, ELINs C017 - C030, 1 October 2009 through 30 September 2010

FOB: Destination

MAX COST

N00604-09-D-0001
Page 19 of 145

MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEM NO

010201
OPTION

ITEM NO

0103

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
4,000,000 Dollars, $1.00
uU.s.
Spec Item 4, IDIQ, First Option Period
FFP
See Exhibit C, ELIN C700 (MAXIMUM AMOUNT $4,000,000)
FOB: Destination
MAX

NET AMT

N00604-09-D-0001 @
Page 20 of 145

MAX AMOUNT

UNDEFINED

MAX AMOUNT

$4,000,000.00

$4,000,000.00
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ITEM NO

010301
OPTION

ITEM NO

0104

OPTION

ITEM NO

010401
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED Dollars,
uU.s.

Spec Item 4, IDIQ, First Option Period
COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit C, ELIN C701 (MAXIMUM AMOUNT $21,000,000)

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$21,000,000.00

$21,000,000.00

MAX AMOUNT

$0.00

UNDEFINED
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0105 BN ool - I
u.s.
OPTION Award Fee - First Option Period
FFP
Spec Item 3, 1 October 2009 through 30 September 2010
FOB: Destination
MAX I
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
010501 UNDEFINED UNDEFINED [ ]
OPTION Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX -
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0106 UNDEFINED  Dollars, UNDEFINED ]
U.S.
OPTION Award Fee - First Option Period

COST
Spec Item 3, 1 October 2009 through 30 September 2010
FOB: Destination

MAX COST —
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ITEM NO

010601
OPTION

ITEM NO

0107
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST
Funding Placeholder for Client SLINs
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ - First Option Period

FFP

Spec Item 4, 1 October 2009 through 30 September 2010
FOB: Destination

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

N00604-09-D-0001
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$0.00

$0.00
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ITEM NO

010701
OPTION

ITEM NO

0108
OPTION

ITEM NO

010801
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ - First Option Period

COST

Spec Item 4, 1 October 2009 through 30 September 2010

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0201
OPTION

ITEM NO

020101
OPTION

ITEM NO

0202

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
12 Months ]
Spec Item 3, Second Option Period
FFP
See Exhibit D, ELINs D001 - D016, 1 October 2010 through 30 September 2011
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED

u.S.
Spec Item 3, Second Option Period

COST
See Exhibit D, ELINs D017 - D030, 1 October 2010 through 30 September 2011
FOB: Destination

MAX COST

N00604-09-D-0001 @
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEM NO

020201
OPTION

ITEM NO

0203

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
4,200,000 Dollars, $1.00
u.s.
Spec Item 4, IDIQ, Second Option Period
FFP
See Exhbit D, ELIN D700 (MAXIMUM AMOUNT $4,200,000)
FOB: Destination
MAX

NET AMT

N00604-09-D-0001
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$4,200,000.00

$4,200,000.00


lori-ann.alves
Sticky Note
B4


ITEM NO

020301
OPTION

ITEM NO

0204

OPTION

ITEM NO

020401
OPTION

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Spec Item 4, IDIQ, Second Option Period
COST

UNIT

UNIT

Dollars,
U.S.

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit D, ELIN D701 (MAXIMUM AMOUNT $22,000,000)

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$22,000,000.00

$22,000,000.00

MAX AMOUNT

$0.00

UNDEFINED
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0205 T . I
u.s.
OPTION Award Fee - Second Option Period
FFP
Spec Item 3, 1 October 2010 through 30 September 2011
FOB: Destination
MAX I
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
020501 UNDEFINED UNDEFINED [ ]
OPTION Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX -
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0206 UNDEFINED  Dollars, UNDEFINED ]
U.S.
OPTION Award Fee - Second Option Period

COST
Spec Item 3, 1 October 2010 through 30 September 2011
FOB: Destination

MAX COST —


lori-ann.alves
Sticky Note
B4
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
020601 UNDEFINED UNDEFINED ]
OPTION Funding Placeholder
COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST UNDEFINED
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0207 UNDEFINED UNDEFINED $0.00
OPTION Award Fee, IDIQ - Second Option Period
FFP
Spec Item 4, 1 October 2010 through 30 September 2011
FOB: Destination
MAX $0.00

NET AMT


lori-ann.alves
Sticky Note
B4


ITEM NO

020701
OPTION

ITEM NO

0208
OPTION

ITEM NO

020801
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ - Second Option Period

COST

Spec Item 4, 1 October 2010 through 30 September 2011

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST
Funding Placeholder for Client SLINs
FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0301
OPTION

ITEM NO

030101
OPTION

ITEM NO

0302

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
12 Months ]
Spec Item 3, Third Option Period
FFP
See Exhibit E, ELINs E001 - E030, 1 October 2011 through 30 September 2012
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED

u.S.
Spec Item 3, Third Option Period

COST
See Exhibit E, ELINs E017 - E030, 1 October 2011 through 30 September 2012
FOB: Destination

MAX COST

N00604-09-D-0001 @
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT


lori-ann.alves
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ITEM NO

030201
OPTION

ITEM NO

0303

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
4,400,000 Dollars, $1.00
u.s.

Spec Item 4, IDIQ, Third Option Period
FFP
See Exhibit E, ELIN E700 (MAXIMUM AMOUNT $4,400,000)
FOB: Destination

MAX

NET AMT

N00604-09-D-0001 @
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$4,400,000.00

$4,400,000.00


lori-ann.alves
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ITEM NO

030301
OPTION

ITEM NO

0304

OPTION

ITEM NO

030401
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED Dollars,
uU.s.

Spec Item 4, IDIQ, Third Option Period
COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit E, ELIN E701 (MAXIMUM AMOUNT $23,200,000)

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
Page 33 of 145

MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$23,200,000.00

$23,200,000.00

MAX AMOUNT

$0.00

UNDEFINED
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0305 B oo - I
u.s.
OPTION Award Fee - Third Option Period
FFP
Spec Item 3, 1 October 2011 through 30 September 2012
FOB: Destination
MAX I
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
030501 UNDEFINED UNDEFINED [ ]
OPTION Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX -
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0306 UNDEFINED  Dollars, UNDEFINED ]

u.sS.
OPTION Award Fee, Third Option Period

COST
Spec Item 3, 1 October 2011 through 30 September 2012
FOB: Destination

MAX COST —


lori-ann.alves
Sticky Note
B4
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
030601 UNDEFINED UNDEFINED ]
OPTION Funding Placeholder
COST
Funding Placeholder for Client SLINs
FOB: Destination
MAX COST UNDEFINED
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0307 UNDEFINED UNDEFINED $0.00
OPTION Award Fee, IDIQ - Third Option Period
FFP
Spec Item 4, 1 October 2011 through 30 September 2012
FOB: Destination
MAX $0.00

NET AMT


lori-ann.alves
Sticky Note
B4


ITEM NO

030701
OPTION

ITEM NO

0308
OPTION

ITEM NO

030801
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ - Third Option Period

COST

Spec Item 4, 1 October 2011 through 30 September 2012

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0401
OPTION

ITEM NO

040101
OPTION

ITEM NO

0402

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
12 Months ]
Spec Item 3, Fourth Option Period
FFP
See Exhibit F, ELINs FO01 - FO16, 1 October 2012 through 30 September 2013
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED

U.S.
Spec Item 3, Fourth Option Period

COST
See Exhibit F, ELINs FO17 - FO30, 1 October 2012 through 30 September 2013
FOB: Destination

MAX COST

N00604-09-D-0001 @
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT


lori-ann.alves
Sticky Note
B4


ITEM NO

040201

OPTION

ITEM NO

0403

OPTION

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
4,600,000

Spec Item 4, IDIQ, Fourth Option Period
FFP

UNIT

Dollars,
U.S.

UNIT

Dollars,
u.s.

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

$1.00

See Exhibit F, ELIN B700 (MAXIMUM AMOUNT $4,600,000)

FOB: Destination

MAX
NET AMT

N00604-09-D-0001 @
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$4,600,000.00

$4,600,000.00


lori-ann.alves
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ITEM NO

040301
OPTION

ITEM NO

0404

OPTION

ITEM NO

040401
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED Dollars,
uU.s.

Spec Item 4, IDIQ, Fourth Option Period
COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit F, ELIN B7001 (MAXIMUM AMOUNT $24,300,000)

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$24,300,000.00

$24,300,000.00

MAX AMOUNT

$0.00

UNDEFINED
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0405 BN ool - I
u.s.
OPTION Award Fee - Fourth Option Period
FFP
Spec Item 3, 1 October 2012 through 30 September 2013
FOB: Destination
MAX I
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
040501 UNDEFINED UNDEFINED [ ]
OPTION Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX -
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0406 UNDEFINED  Dollars, UNDEFINED ]
U.S.
OPTION Award Fee - Fourth Option Period

COST
Spec Item 3, 1 October 2012 through 30 September 2013
FOB: Destination

MAX COST —


lori-ann.alves
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
040601 UNDEFINED UNDEFINED ]
OPTION Funding Placeholder
COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST UNDEFINED
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0407 UNDEFINED UNDEFINED $0.00
OPTION Award Fee, IDIQ - Fourth Option Period
FFP
Spec item 4, 1 October 2012 through 30 September 2013
FOB: Destination
MAX $0.00

NET AMT


lori-ann.alves
Sticky Note
B4


ITEM NO

040701
OPTION

ITEM NO

0408
OPTION

ITEM NO

040801
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ - Fourth Option Period

COST

Spec Item 4, 1 Octobe 2012 through 30 September 2013

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0501
OPTION

ITEM NO

050101
OPTION

ITEM NO

0502

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
12 Months ]
Spec Item 3 - Fifth Option Period
FFP
See Exhibit G, ELINs G001 - G016, 1 October 2013 through 30 September 2014
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED

u.S.
Spec Item 3, Fifth Option Period

COST
See Exhibit G, ELINs G017 - G030, 1 October 2013 through 30 September 2014
FOB: Destination

MAX COST

N00604-09-D-0001
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT


lori-ann.alves
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ITEM NO

050201
OPTION

ITEM NO

0503

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
4,900,000 Dollars, $1.00
u.s.
Spec Item 4, IDIQ, Fifth Option Period
FFP
See Exhibit G, ELIN G700 (MAXIMUM AMOUNT $4,900,000)
FOB: Destination
MAX

NET AMT

N00604-09-D-0001
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$4,900,000.00

$4,900,000.00


lori-ann.alves
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ITEM NO

050301
OPTION

ITEM NO

0504

OPTION

ITEM NO

050401
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED Dollars,
uU.s.

Spec Item 4, IDIQ, Fifth Option Period
COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit G, ELIN G701 (MAXIMUM AMOUNT $25,500,000)

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$25,500,000.00

$25,500,000.00

MAX AMOUNT

$0.00

UNDEFINED
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0505 B oo - I
u.s.
OPTION Award Fee, Fifth Option Period
FFP
Spec Item 3, 1 October 2013 through 30 September 2014
FOB: Destination
MAX I
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
050501 UNDEFINED UNDEFINED [ ]
OPTION Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX -
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0506 UNDEFINED  Dollars, UNDEFINED ]

u.sS.
OPTION Award Fee, Fifth Option Period

COST
Spec Item 3, 1 October 2013 through 30 September 2014
FOB: Destination

MAX COST —


lori-ann.alves
Sticky Note
B4


ITEM NO

050601
OPTION

ITEM NO

0507
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST
Funding Placeholder for Client SLINs
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ, Fifth Option Period

FFP

Spec Item 4, 1 October 2013 through 30 September 2014

FOB: Destination

N00604-09-D-0001
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UNIT PRICE MAX AMOUNT
UNDEFINED ]
MAX COST UNDEFINED
UNIT PRICE MAX AMOUNT
UNDEFINED $0.00
MAX $0.00

NET AMT


lori-ann.alves
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ITEM NO

050701
OPTION

ITEM NO

0508
OPTION

ITEM NO

050801
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ, Fifth Option Period

COST

Spec Item 4, 1 October 2013 through 30 September 2014

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0601
OPTION

ITEM NO

060101
OPTION

ITEM NO

0602

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
12 Months ]
Spec Item 3, Sixth Option Period
FFP
See Exhibit H, ELINs H001 - HO16, 1 October 2014 through 30 September 2015
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED

u.S.
Spec Item 3, Sixth Option Period

COST
See Exhibit H, ELINs H017 - H030, 1 October 2014 through 30 September 2015
FOB: Destination

MAX COST

N00604-09-D-0001 @
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT


lori-ann.alves
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ITEM NO

060201
OPTION

ITEM NO

0603

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
5,100,000 Dollars, $1.00
u.s.

Spec Item 4, IDIQ, Sixth Option Period
FFP
See Exhibit H, ELIN H700 (MAXIMUM AMOUNT $5,100,000)
FOB: Destination

MAX

NET AMT

N00604-09-D-0001
Page 50 of 145

MAX AMOUNT

UNDEFINED

MAX AMOUNT

$5,100,000.00

$5,100,000.00


lori-ann.alves
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ITEM NO

060301
OPTION

ITEM NO

0604

OPTION

ITEM NO

060401
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED Dollars,
uU.S.

Spec Item 4, IDIQ, Sixth Option Period
COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit H, ELIN H701 (MAXIMUM AMOUNT $26,800,000)

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST
Funding Placeholder for Client SLINs
FOB: Destination

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$26,800,000.00

$26,800,000.00

MAX AMOUNT

$0.00

UNDEFINED
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0605 BN ool - I
u.s.
OPTION Award Fee - Sixth Option Period
FFP
Spec Item 3, 1 October 2014 through 30 September 2015
FOB: Destination
MAX I
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
060501 UNDEFINED UNDEFINED [ ]
OPTION Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX -
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0606 UNDEFINED  Dollars, UNDEFINED ]
U.S.
OPTION Award Fee - Sixth Option Period

COST
Spec Item 3, 1 October 2014 through 30 September 2015
FOB: Destination

MAX COST —


lori-ann.alves
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
060601 UNDEFINED UNDEFINED ]
OPTION Funding Placeholder
COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST UNDEFINED
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0607 UNDEFINED UNDEFINED $0.00
OPTION Award Fee, IDIQ, Sixth Option Period
FFP
Spec Item 4, 1 October 2014 through 30 September 2015
FOB: Destination
MAX $0.00

NET AMT


lori-ann.alves
Sticky Note
B4


ITEM NO

060701
OPTION

ITEM NO

0608
OPTION

ITEM NO

060801
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ, Sixth Option Period

COST

Spec Item 4, 1 October 2014 through 30 September 2015

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0701
OPTION

ITEM NO

070101
OPTION

ITEM NO

0702

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
12 Months ]
Spec Item 3, Seventh Option Period
FFP
See Exhibit J, ELINs J0O01 - J016, 1 October 2015 through 30 September 2016
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED

u.S.
Spec Item 3, Seventh Option Period

COST
See Exhibit J, ELINs J017 - J030, 1 October 2015 through 30 September 2016
FOB: Destination

MAX COST

N00604-09-D-0001
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
070201 UNDEFINED UNDEFINED [ ]
OPTION Funding Placeholder
COST
Funding Placeholder for Client SLINs
FOB: Destination
MAX COST UNDEFINED
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0703 5,400,000 Dollars, $1.00 $5,400,000.00
u.S.
OPTION Spec Item 4, IDIQ, Seventh Option Period
FFP
See Exhibit J, ELIN J700 (MAXIMIM AMOUNT $5,400,000)
FOB: Destination
MAX $5,400,000.00

NET AMT
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ITEM NO

070301
OPTION

ITEM NO

0704

OPTION

ITEM NO

070401
OPTION

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Spec Item 4, IDIQ, Seventh Option Period
COST

UNIT

UNIT

Dollars,
U.S.

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit J, ELIN J701 (MAXIMUM AMOUNT $28,100,000)

FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$28,100,000.00

$28,100,000.00

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0705

OPTION

ITEM NO

070501
OPTION

ITEM NO

0706

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
e Dollars, N
U.S.

Award Fee - Seventh Option Period

FFP

Spec Item 3, 1 October 2015 through 30 September 2016
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED
U.S.
Award Fee - Seventh Option Period
COST
Spec Item 3, 1 October 2015 through 30 September 2016
FOB: Destination
MAX COST
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
070601 UNDEFINED UNDEFINED ]
OPTION Funding Placeholder
COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST UNDEFINED
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0707 UNDEFINED UNDEFINED $0.00
OPTION Award Fee, IDIQ, Seventh Option Period
FFP
Spec Item 4, 1 October 2015 through 30 September 2016
FOB: Destination
MAX $0.00

NET AMT
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ITEM NO

070701
OPTION

ITEM NO

0708
OPTION

ITEM NO

070801
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ, Seventh Option Period

COST

Spec Item 4, 1 October 2015 through 30 September 2016

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0801
OPTION

ITEM NO

080101
OPTION

ITEM NO

0802

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
12 Months ]
Spec Item 3, Eighth Option Period
FFP
See Exhibit K, ELINs K001 - K016, 1 October 2016 through 30 September 2017
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED

u.S.
Spec Item 3, Eighth Option Period

COST
See Exhibit K, ELINs K017 - K030, 1 October 2016 through 30 September 2017
FOB: Destination

MAX COST

N00604-09-D-0001 @
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT


lori-ann.alves
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ITEM NO

080201
OPTION

ITEM NO

0803

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
5,600,000 Dollars, $1.00
u.s.
Spec Item 4, IDIQ, Eighth Option Period
FFP
See Exhibit K, ELIN K700 (MAXIMUM AMOUNT $5,600,000)
FOB: Destination
MAX

NET AMT

N00604-09-D-0001 @
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$5,600,000.00

$5,600,000.00
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ITEM NO

080301
OPTION

ITEM NO

0804

OPTION

ITEM NO

080401
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED Dollars,
uU.s.

Spec Item 4, IDIQ, Eighth Option Period
COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit K, ELIN K701 (MAXIMUM AMOUNT $29,500,000)

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

MAX COST

UNIT PRICE

UNDEFINED

MAX COST

N00604-09-D-0001
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$29,500,000.00

$29,500,000.00

MAX AMOUNT

$0.00

UNDEFINED



N00604-09-D-0001 @

Page 64 of 145
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0805 B oo - I
u.s.
OPTION Award Fee - Eighth Option Period
FFP
Spec Item 3, 1 October 2016 through 30 September 2017
FOB: Destination
MAX I
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
080501 UNDEFINED UNDEFINED [ ]
OPTION Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX -
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0806 UNDEFINED  Dollars, UNDEFINED ]

u.s.
OPTION Award Fee - Eighth Option Period

COST
Spec Item 3, 1 Octobe 2016 through 30 September 2017
FOB: Destination

MAX COST —


lori-ann.alves
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ITEM NO

080601
OPTION

ITEM NO

0807
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ, Eighth Option Period

FFP

Spec Item 4, 1 October 2016 through 30 September 2017
FOB: Destination

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

N00604-09-D-0001
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$0.00

$0.00
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ITEM NO

080701
OPTION

ITEM NO

0808
OPTION

ITEM NO

080801
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ, Eighth Option Period

COST

Spec Item 4, 1 October 2016 through 30 September 2017

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs

FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0901

OPTION

ITEM NO

090101
OPTION

ITEM NO

0902

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
9 Monetary ]
Value

Spec Item 3, Ninth Option Period

FFP

See Exhibit L, ELINs L0O01 - L016, 1 October 2017 through 30 June 2018
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED  Dollars, UNDEFINED

u.sS.
Spec Item 3, Ninth Option Period

COST
See Exhibit L, ELINs L017 - L030, 1 October 2017 through 30 June 2018
FOB: Destination

MAX COST
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MAX AMOUNT

MAX AMOUNT

MAX AMOUNT
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ITEM NO

090201
OPTION

ITEM NO

0903

OPTION

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Funding Placeholder

COST

Funding Placeholder for Client SLINs
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
5,900,000 Dollars, $1.00

U.S.
Spec Item 4, IDIQ, Ninth Option Period
FFP
See Exhibit L, ELIN L700 (MAXIMUM AMOUNT $5,900,000) 01 October
2017 through 30 September 2018.
FOB: Destination

MAX
NET AMT
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$5,900,000.00

$5,900,000.00
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ITEM NO

090301
OPTION

ITEM NO

0904

OPTION

ITEM NO

090401
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED Dollars,
uU.s.

Spec Item 4, IDIQ, Ninth Option Period
COST

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

See Exhibit L, ELIN L701 (MAXIMUM AMOUNT $31,000,000) 01 October

2017 through 30 September 2018.
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST
Funding Placeholder for Client SLINs
FOB: Destination

MAX COST

UNIT PRICE

UNDEFINED

MAX COST
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$31,000,000.00

$31,000,000.00

MAX AMOUNT

$0.00

UNDEFINED
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
005 BN ool - I
u.s.
OPTION Award Fee - Ninth Option Period
FFP
Spec Item 3, 1 October 2017 through 30 September 2018
FOB: Destination
MAX I
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
090501 UNDEFINED UNDEFINED [ ]
OPTION Funding Placeholder
FFP
Funding Placeholder for Client SLINs
FOB: Destination
MAX -
NET AMT
ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0906 UNDEFINED  Dollars, UNDEFINED ]
U.S.
OPTION Award Fee - Ninth Option Period

COST
Spec Item 3, 1 October 2017 through 30 September 2018
FOB: Destination

MAX COST —
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ITEM NO

090601
OPTION

ITEM NO

0907
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST
Funding Placeholder for Client SLINs
FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ, Ninth Option Period

FFP

Spec Item 4, 1 October 2017 through 30 September 2018
FOB: Destination

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX
NET AMT
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$0.00

$0.00
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ITEM NO

090701
OPTION

ITEM NO

0908
OPTION

ITEM NO

090801
OPTION

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Award Fee, IDIQ, Ninth Option Period

COST

Spec Item 4, 1 October 2017 through 30 September 2018

FOB: Destination

SUPPLIES/SERVICES MAX UNIT
QUANTITY
UNDEFINED

Funding Placeholder

COST
Funding Placeholder for Client SLINs
FOB: Destination

UNIT PRICE

UNDEFINED

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

UNDEFINED

MAX COST
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT

$0.00

UNDEFINED



ITEM NO

0909
OPTION

ITEM NO

090901
OPTION

SUPPLIES/SERVICES MAX
QUANTITY
3
Phase-out
FFP

1 July 2018 through 30 September 2018
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

UNIT

Months

UNIT

UNIT PRICE

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX
NET AMT
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MAX AMOUNT

MAX AMOUNT
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ITEM NO

0910

OPTION

ITEM NO

091001
OPTION

SUPPLIES/SERVICES MAX
QUANTITY
1

Award Fee - Phase-out

FFP

1 July 2018 through 30 September 2018
FOB: Destination

SUPPLIES/SERVICES MAX
QUANTITY
UNDEFINED

Funding Placeholder

FFP

Funding Placeholder for Client SLINs

FOB: Destination

UNIT

Lump
Sum

UNIT

UNIT PRICE

MAX
NET AMT

UNIT PRICE

UNDEFINED

MAX
NET AMT
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MAX AMOUNT

MAX AMOUNT
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ITEM NO

9000

ITEM NO

9001

ITEM NO

9002

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Exhibit A - Phase-in

FFP

See Exhibit A, ELINs A001 - A030, 1 October 2008 through 31 December 2008
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Exhibit B - Base Period

FFP

See Exhibit B, ELINs B001 - B016, 1 January 2009 through 30 September 2009
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED

Exhibit B - Base Period

COST

See Exhibit B, ELINs B017 - B030, 1 January 2009 through 30 September 2009
FOB: Destination

MAX COST
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

MAX AMOUNT

UNDEFINED
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ITEM NO

9003

ITEM NO

9004

ITEM NO

9005

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit C - 1st Option Perid
FFP

See Exhibit C, ELINs C001 - C016, 1 October 2009 through 30 September 2010
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit C - 1st Option Period

COST
See Exhibit C, ELINs C017 - C030, 1 October 2009 through 30 September 2010
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit D - 2nd Option Period

FFP
See Exhibit D, ELINs D001 - D016, 1 October 2010 through 30 September 2011
FOB: Destination

MAX
NET AMT
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MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED

MAX AMOUNT
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ITEM NO

9006

ITEM NO

9007

ITEM NO

9008

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit D - 2nd Option Period
COST

See Exhibit D, ELINs D017 - D030, 1 October 2010 through 30 September 2011
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit E - 3rd Option Period

FFP
See Exhibit E, ELINs E001 - E016, 1 October 2011 through 30 September 2012

FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit E - 3rd Option Period

COST
See Exhibit E, ELINs E017 - E030, 1 October 2011 through 30 September 2012

FOB: Destination

MAX COST
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

$0.00

$0.00

MAX AMOUNT

$0.00

UNDEFINED
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ITEM NO

9009

ITEM NO

9010

ITEM NO

9011

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit F - 4th Option Period
FFP

See Exhibit F, ELINs FOO1 - FO16, 1 October 2012 through 30 September 2013
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit F - 4th Option Period

COST
See Exhibit F, ELINs F017 - F030, 1 October 2012 through 30 September 2013
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit G - 5th Option Period

FFP
See Exhibit G, ELINs G001 - G016, 1 October 2013 through 30 September 2014
FOB: Destination

MAX
NET AMT
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MAX AMOUNT

MAX AMOUNT

UNDEFINED

MAX AMOUNT
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ITEM NO

9012

ITEM NO

9013

ITEM NO

9014

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit G - 5th Option Period
COST

See Exhibit G, ELINs G017 - G030, 1 October 2013 through 30 September 2014
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit H - 6th Option Period

FFP
See Exhibit H, ELINs H001 - HO16, 1 October 2014 through 30 September 2015

FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit H - 6th Option Period

COST
See Exhibit H, ELINs H017 - HO30, 1 October 2014 through 30 September 2015

FOB: Destination

MAX COST
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

MAX AMOUNT

UNDEFINED
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ITEM NO

9015

ITEM NO

9016

ITEM NO

9017

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit J - 7th Option Period
FFP

See Exhibit J, ELINs J001 - J016, 1 October 2015 through 30 September 2016
FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit J - 7th Option Period

COST
See Exhibit J, ELINs J017 - J030, 1 October 2015 through 30 September 2016

FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit K - 8th Option Period

FFP
See Exhibit K, ELINs K001 - K016, 1 October 2016 through 30 September 2017

FOB: Destination

MAX
NET AMT
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MAX AMOUNT

MAX AMOUNT

UNDEFINED

MAX AMOUNT
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ITEM NO

9018

ITEM NO

9019

ITEM NO

9020

SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit K - 8th Option Period
COST

See Exhibit K, ELINs K017 - K030, 1 October 2016 through 30 September 2017
FOB: Destination

MAX COST
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit L - 9th Option Period

FFP
See Exhibit L, ELINs LOO1 - L016, 1 October 2017 through 30 September 2018

FOB: Destination

MAX
NET AMT
SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
UNDEFINED UNDEFINED
Exhibit L - 9th Option Period

COST
See Exhibit L, ELINs L017 - L030, 1 October 2017 through 2018
FOB: Destination

MAX COST
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MAX AMOUNT

UNDEFINED

MAX AMOUNT

MAX AMOUNT

UNDEFINED
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ITEM NO SUPPLIES/SERVICES MAX UNIT UNIT PRICE
QUANTITY
9021 UNDEFINED UNDEFINED

Exhibit M - Phase-Out

FFP

See Exhibit M, ELINs M001 through M030. 01 July 2018 through 30 September
2018.

FOB: Destination

MAX
NET AMT
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MAX AMOUNT



lori-ann.alves
Sticky Note
B4


N00604-09-D-0001
Page 83 of 145

Section C - Descriptions and Specifications

SECTION C
See Attachment JC-1 for the Performance Work Statement (PWS) pertaining to each of the following
individual annexes:

Annex 1 General Information

Annex 2 General Management and Administration)
Annex 3 Bachelor Quarters

Annex 4 Fire and Emergency Services

Annex 5 Custodial Services

Annex 6 Electrical

Annex 7 Grounds Maintenance

Annex 8 Compressed Air

Annex 9 Wastewater

Annex 10 Water

Annex 11 Solid Waste Management

Annex 12 Base Support Vehicles and Equipment
Annex 13 Airfield Facilities

Annex 14 Buildings and Structures

Annex 15 Range Communications Systems
Annex 16 Data Systems

Annex 17 Environmental

Annex 18 Facilities and Systems Engineering
Annex 19 Food Service

Annex 20 Aircraft Refueling and Fuels Management
Annex 21 Base Communication Systems
Annex 22 Launch Ordnance Systems

Annex 23 Measurement Systems

Annex 24 Pest Control

Annex 25 Range Operations

Annex 26 Security Operations

Annex 27 Technical Directive Work Requests
Annex 28 Supply and Logistics Support
Annex 29 Optics

Annex 30 Electronic Systems

Annex 31 Marine Systems

Annex 32 Aerial Target Systems

PWS Format Specification (Spec) Item 1 (General Information) - Non-cost information unique to the understanding
of the technical requirements of this functional area.

Spec Item 2 (Management and Administration) - Management and Administrative requirements unique to
the planning, execution, management and administration of the performance requirements of this spec.

Spec Item 3 (Requirements) — All technical requirements of this spec.

Spec Item 4 (IDIQ Work) — Indefinite Delivery Indefinite Quantity Work that is within the scope of this contract
that will be ordered through a task order (includes On Demand work).



N00604-09-D-0001
Page 84 of 145

Section D - Packaging and Marking

SECTION D
This section is not applicable.
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Section E - Inspection and Acceptance

CLAUSES INCORPORATED BY REFERENCE

52.246-2 Inspection Of Supplies--Fixed Price AUG 1996
52.246-3 Inspection Of Supplies Cost-Reimbursement MAY 2001
52.246-4 Inspection Of Services--Fixed Price AUG 1996
52.246-5 Inspection Of Services Cost-Reimbursement APR 1984
52.246-12 Inspection of Construction AUG 1996
52.246-16 Responsibility For Supplies APR 1984

CLAUSES INCORPORATED BY FULL TEXT

252.246-7000 MATERIAL INSPECTION AND RECEIVING REPORT (MAR 2003)

(a) At the time of each delivery of supplies or services under this contract, the Contractor shall prepare and furnish
to the Government a material inspection and receiving report in the manner and to the extent required by Appendix
F, Material Inspection and Receiving Report, of the Defense FAR Supplement.

(b) Contractor submission of the material inspection and receiving information required by Appendix F of the
Defense FAR Supplement by using the Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA) electronic
form (see paragraph (b)(1) of the clause at 252.232-7003) fulfills the requirement for a material inspection and
receiving report (DD Form 250).

(End of clause)

E.1 INSPECTION BY REGULATORY
E.1 INSPECTION BY REGULATORY AGENCIES

a.  Work performed under this contract is subject to inspection by State and Federal Government Regulatory
agencies including those described below.

b. Permission has been granted by the Navy permitting Federal and State occupational health and safety officials
to enter Navy shore installations, without delay and at reasonable times, to conduct routine safety and health
investigations. Permission also extends to safety and health investigations based on reports of unsafe conditions.
Occupational Health and Safety Administration (OSHA) officials may also investigate accidents or illnesses
involving the Contractor’s employees. Inspections may also be carried out by the Department of Labor to inspect
for compliance with labor laws.

c. The Contractor shall cooperate with regulatory agencies and shall provide personnel to accompany the agency
inspection or review teams. Contractor personnel shall be knowledgeable concerning the work being inspected, and
participate in responding to all requests for information, inspection or review findings by regulatory agencies.

E.2 GOVERNMENT PERFORMANCE AS
E.2 GOVERNMENT PERFORMANCE ASSESSMENT
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In accordance with FAR 52.246-4, INSPECTION OF SERVICES - FIXED PRICE clause, Section E, each phase of
services rendered under this contract is subject to Government inspection, during the Contractor’s operations and
after completion of the tasks. The Government will employ a variety of inspection methods and frequencies in
order to assess the degree to which all service deliverables conform to contract performance standards. The
Government may vary these inspection methods/frequencies as dictated by actual performance status. The results of
all inspections will be documented and submitted to the Government Performance Assessment Board for periodic
review, as set forth in the Government’s Performance Assessment Plan.

The Government’s Performance Assessment Plan is not a substitute for Contractor quality control. Government
Performance Assessment Representatives will regularly assess deliverables for conformance to contract
performance objectives and standards. If a performance inconsistency is apparent in the basic service deliverable
(e.g., unsightly appearance of improved grounds), inspection will then be focused on component elements of the
deliverable (e.g., mowing, edging). For any non-conformances identified at this level, assessment may then include
review of Contractor material representations (e.g., Quality Management System).

Performance assessments will be used as input into any Award Fee decisions, the performance documentation
requirements of FAR 42.15, and to substantiate any findings of non-conforming services in accordance with FAR
52.246-4.

Government performance assessment will also address any risks associated with future service deliverables. Current
performance status, process outputs, trend data, and the material representations of the Contractor’s technical
proposal will all be considered as necessary in determining the likelihood of achieving required performance
outcomes for deliverables that are not yet completed.

In the event the Government performance assessment indicates a high risk of future nonconforming services
outcomes, the Contractor will be required to take pre-emptive/corrective action. The Contractor may receive
reduced/negative performance evaluations until such time as quality control is restored and performance risks are
mitigated.

Any non-conforming deliverables will be identified during periodic performance assessment meetings, and form the
basis for price reduction or other consideration in accordance with FAR 52.246-4. Any such adjustments will be
processed by the Contracting Officer and result in a formal contract modification.
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Section F - Deliveries or Performance

CLAUSES INCORPORATED BY REFERENCE

52.242-14 Suspension of Work APR 1984
52.242-15 Stop-Work Order AUG 1989
52.242-15 Alt | Stop-Work Order (Aug 1989) - Alternate | APR 1984
52.242-17 Government Delay Of Work APR 1984
52.247-34 F.O.B. Destination NOV 1991

CLAUSES INCORPORATED BY FULL TEXT

252.247-7023  Transportation of Supplies by Sea (MAY 2002)
(a) Definitions. As used in this clause --

(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel.

(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who
is performing any part of the work or other requirement of the prime contract.

(6) "Supplies™ means all property, except land and interests in land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to a DoD contract number or a military destination.

(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if--
(i) This contract is a construction contract; or

(ii) The supplies being transported are--
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(A) Noncommercial items; or
(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it contracts for f.0.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that --

(1) U.S.-flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or
any other clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignee;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading,
which shall contain the following information:

(1) Prime contract number;

(2) Name of vessel;

(3) Vessel flag of registry;
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(4) Date of loading;
(5) Port of loading;
(6) Port of final discharge;
(7) Description of commaodity;
(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and
(10) Name of the steamship company.

(F) The Contractor shall provide with its final invoice under this contract a representation that to the best of its
knowledge and belief--

(1) No ocean transportation was used in the performance of this contract;
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the
written consent of the Contracting Officer. The Contractor shall describe these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(g) If the final invoice does not include the required representation, the Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. In the event there
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized use.

(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor
shall flow down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (2) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(End of clause)
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252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of
Transportation by Sea, that it did not anticipate transporting by sea any supplies. If, however, after the award of this
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this
contract, will be transported by sea, the Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of
this contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the
relationship of the contracting parties--

(1) In all subcontracts under this contract, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or

(if) Commercial items that--

(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it subcontracts for f.0.b. destination shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(End of clause)

F.1 TERM OF THE CONTRACT
F.1 TERM OF THE CONTRACT

The base contract term shall be for a period of twelve (12) months (first three months for phase-in) with nine (9) 12-
month option periods. In the Option Period 9, the last 3 months for Phase-Out. The Government has the option to
extend the term of the contract in accordance with FAR 17.207, Exercise of Options.

F.2 WORKING FILES
F.2 WORKING FILES

a. Inaddition to all information described in FAR 52.215-2, “AUDIT AND RECORDS — NEGOTIATION”,
Alternate 11 in Section I, the Contractor shall maintain accurate working files on all work documentation including
calculations, assumptions, interpretations of regulations, sources of information, and all other raw data required in
the performance of this contract.
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b. Inaccordance with SECNAVINST 5212.10A, all insulation/ashestos-related documents are to be labeled as
such and transferred to the Contracting Officer after final payment.

F.3 CONTRACT DATA REQUIREMENT
F.3 CONTRACT DATA REQUIREMENTS LIST (CDRL)

The CDRLs are provided in Section J of each individual annex.

F.4 PLACE OF PERFORMANCE
F.4 PLACE OF PERFORMANCE

The place of performance for the work shall be for facilities operating under the PMRF Kauai at the following sites:
Barking Sands, Makaha Ridge, Kokee Park, Port Allen, Kamokala Ridge, Niihau, and Kaula Island. PMRF also
supports limited activities on Oahu at Mauna Kapu, Mount Kaala, and Kalaeloa (former Barbers Point) and on the
island of Hawaii at the Moana Loa Observatory and Pohakuloa Training Area.

F.5 INDIVIDUAL ANNEXES
F.5 INDIVIDUAL ANNEXES

Refer to each individual annex for additional requirements for deliverables.
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Section G - Contract Administration Data

CLAUSES INCORPORATED BY REFERENCE

252.201-7000 Contracting Officer's Representative DEC 1991
252.236-7000 Modification Proposals-Price Breakdown DEC 1991

G.1 CONTRACTING OFFICER AUTHO
G.1 CONTRACTING OFFICER AUTHORITY

In no event shall any understanding or agreement between the Contractor and any Government employee other than
the Contracting Officer on any contract, modification, change order, letter or verbal direction to the Contractor be
effective or binding upon the Government. All such actions must be formalized by a proper contractual document
executed by an appointed Contracting Officer. The Contractor is hereby put on notice that in the event a
Government employee other than the Contracting Officer directs a change in the work to be performed or increases
the scope of the work to be performed, it is the Contractor's responsibility to make inquiry of the Contracting
Officer before making the deviation. Payments will not be made without being authorized by an appointed
Contracting Officer with the legal authority to bind the Government. (End of clause)

G.2 APPOINTMENT OF ORDERING O
G.2 APPOINTMENT OF ORDERING OFFICER(S)

Ordering Officers under this contract are authorized by the Contracting Officer to execute task orders provided the
total price for the task order does not exceed the individual Contracting Officer(s) warrant limitations. The ordering
officers and their specific authority shall be stated in this contract or in an appointment letter.

G.3 PROCEDURES FOR ISSUING OR
G.3 PROCEDURES FOR ISSUING ORDERS

a. Services to be furnished under this contract shall be furnished at such times as ordered by the issuance of task
orders on DD Form 1155 by the Contracting Officer. All orders issued hereunder are subject to the terms and
conditions of this contract. This contract shall control in the event of conflict with any order. A task order will be
considered “issued” for the purpose of this contract at the time the Government deposits the order in the mail, or if
transmitted by other means (i.e. e-mail), when physically delivered to the Contractor.

b. Task orders may be modified orally by the Contracting Officer in emergency circumstances. Oral
modifications will be confirmed in writing by issuance of an SF 30 within two (2) working days from the time the
oral direction is issued.
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G.4 GOVERNMENT REPRESENTATIVE
G.4 GOVERNMENT REPRESENTATIVES

a. The contract will be administered by an authorized representative of the Contracting Officer. In no event,
however, will any understanding or agreement, modification, change order, or other matter deviating from the terms
of the contract between the Contractor and any person other than the Contracting Officer be effective or binding
upon the Government, unless formalized by proper contractual documents executed by the Contracting Officer prior
to completion of this contract. The authorized representative as indicated hereinafter:

_X__(1) The Contracting Officer’s Representative (COR) will be designated by the Contracting Officer as the
authorized representative of the Contracting Officer. The COR is responsible for monitoring performance and the
technical management of the effort required hereunder, and should be contacted regarding questions or problems of
a technical nature.

_X__(2) The designated Contract Specialist will be the Administrative Contracting Officer’s representative on
all other contract administrative matters. The Contract Specialist should be contacted regarding all matters
pertaining to the contract or task orders.

_X__(3) The designated Property Administrator is the Administrative Contracting Officer’s representative on
property matters. The Property Administrator should be contacted regarding all matters pertaining to property
administration.

G.5 PRE-PERFORMANCE CONFERENC
G.5 PRE-PERFORMANCE CONFERENCE

Within 30 days of contract award, prior to commencement of the work, the Contractor will meet with
representatives of the Contracting Officer, at a time to be determined by the Contracting Officer, to discuss and
develop mutual understanding relative to scheduling and administering work.

G.6 CONTRACT TASK ORDERS FOR
G.6 CONTRACT TASK ORDERS FOR COST REIMBURSEMENT AWARD FEE AND FIXED PRICED
AWARD FEE

Work under this contract shall be ordered by written task orders issued on a DD Form 1155 (Order for Supplies or
Services) as referenced in DFARS 253.303-1155.

G.7 ORDERING PROCEDURES
G.7 ORDERING PROCEDURES

Each task order shall be placed in accordance with the following procedures:

a. Request for Proposal (RFP) — The Contracting Officer shall furnish the contractor with a written request for
proposal. The request shall include:

(1) A description of the specified work required (including a designation of whether the service requested will be
fixed-priced or cost reimbursable;
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(2) The delivery schedule;
(3) The anticipated performance period and critical milestones;
(4) The place and manner of inspection and acceptance; and

(5) Any other pertinent information (such as applicable Service Contract Act or Davis-Bacon Act wage
determinations).

b. Proposal — The contractor shall, within the time specified in the task order or RFP, provide an original via
electronic mail (e-mail), to the Contracting Officer with:

(1) The tasks to be performed and detailed cost estimate showing direct and indirect costs, to include direct labor
hours by labor categories, labor rates and applicable fringes, other direct cost such as direct materials, subcontracts,
and travel, and applicable indirect rates to include Annex 2 allocation and G&A formatted consistent with the
requirements to the PWS. Labor and indirect rates (including fringes, overhead, G&A and Annex 2 Allocations)
shall be bid in accordance with pre-established direct labor rates and indirect rate ceilings. Additional backup cost
data shall be provided as appropriate.

(2) Proposed schedule for completing the contract task order.

(3) Dollar amount and type of proposed subcontract (including information required by and in accordance with
FAR 52.244-2, SUBCONTRACTS (ALTERNATE I)(See Section II);

(4) Maximum award fee calculated at the rates listed in G.14.

(5) Total estimated fixed price plus award fee or cost plus award fee.

c. Discussions/Negotiations — Upon receipt of the proposal, the Contract Specialist and Contracting Officer’s
Representative (or Subject Matter Expert), will review the proposal to ensure acceptability to the Government and
enter into discussions/negotiations with the contractor, as necessary.

d. Award — Upon completion of this process, the Contracting Officer shall execute a task order issued on a DD
Form 1155 and forward to the contractor via e-mail). Only upon receipt of such an executed order, signed by the
Contracting Officer, shall the contractor commence work.

e. Each task order shall include as a minimum:

(1) Date of the order;

(2) Contract and Task Order number;

(3) Statement of Work, including references to applicable specifications;

(4) The delivery date or period of performance;

(5) Accounting and appropriation data; and

(6) An estimated cost of performance and award fee. Under no circumstances shall the contractor exceed 100% of
the estimated costs (excluding award fee) without prior written authorization by the Contracting Officer.

(7) The place and manner of inspection and acceptance;

(8) Any Government-furnished property, material, or facilities to be made available for performance of the order;
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(9) The names, addresses and phone numbers of the applicable Contracting Officer and its representatives, as well
as any other necessary points of contacts; and

(10) Any other information deemed necessary to the performance of the order.

f.  The contractor shall notify the Contracting Officer if any apparent difficulties with regard to performance
according to the terms of the order are anticipated or any time difficulties in performance arise. Each task order
shall be deemed to include the clauses LIMITATION OF COSTS (APR 1984) (FAR 52.232-20) and LIMITATION
OF FUNDS (APR 1984) (FAR 52.232-22) which are located in Section I, and such clause shall be applicable to
each task order. The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe
that the costs the contractor expects to incur under the contract task order in the next 60 days, when added to all
costs previously incurred, will exceed 75% of the estimated cost of the task order. If, at any time during
performance of an order, it appears that additional funds will be required to complete performance of the contract
task order, the contractor shall promptly notify the Contracting Officer in writing. Such notification shall include
the costs expended, an estimate of costs required to complete the order, and an explanation of why the originally
negotiated estimated cost was not adequate. The Government shall have the right to require the contractor to
continue performance up to the originally estimated cost level and to suspend work thereafter; to negotiate a new set
of work priorities to be completed within the remaining funds; or to modify the order, increasing the estimated cost
to the level appropriate for completion of the work without additional fee. Fee may be increased only if there is an
increase to the original scope of the order.

G.8 NOTIFICATION REQUIRED UND
G.8 NOTIFICATION REQUIRED UNDER LIMITATION OF COST AND LIMITATION OF FUNDS
CLAUSES

LIMITATION OF COST, FAR 52.232-20 (APR 1984), and LIMITATION OF FUNDS, FAR 52.232-22 (APR
1984), incorporated by reference in Section |, are applicable to each task order. Limitation of Cost applies if the
task order is fully funded at the time of issuance. Limitation of Funds applies if the task order is incrementally
funded.

a. For LIMITATION OF COST:
(1) The costs the contractor expects to incur under the task order in the next 60 days (unless varied in the task
order) when added to all costs previously incurred, will exceed 75 percent (unless varied in the task order) of the

estimated cost specified in task order;

(2) The total cost for the performance of the task order, exclusive of any fee, will be either greater or substantially
less than had been previously estimated.

b. For LIMITATION OF FUNDS:

(1) The costs the contractor expects to incur under the task order in the next 60 days (unless varied in the task
order), when added to all costs previously incurred, will exceed 75 percent (unless varied in the task order) of the
total amount so far allotted to the task order;

(2) Sixty (60) days (unless varied in the task order) before the end of the period specified in the task order, the
contractor shall notify the Contracting Officer in writing of the estimated amount of additional funds, if any,
required to continue timely performance under the task order.

NOTE: Notification requirements aspects of LIMITATION OF COST and LIMITATION OF FUNDS are restated
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here for emphasis. Other aspects of these clauses, incorporated by reference in Section | herein, which are not
restated above remain in full force and effect as if provided in full text.

®

9
G.9 CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The COR for this contract will be appointed in writing by the Contracting Officer at the time of award.

A COR is NOT a Contracting or Ordering Officer and DOES NOT have authority to take any action, either directly
or indirectly, that would change the pricing, quantity, quality, place of performance, delivery schedule, or any other
terms and conditions of the contract (or task order), or to direct the accomplishment of effort which goes beyond the
scope of the Performance Work Statement in the contract (or task order).

The COR is technically responsible for monitoring contractor performance and is the sole technical point of contact.
However, a Navy Subject Matter Expert (SME) may be assigned by the Contracting Officer to assist the COR in
executing inspection and monitoring duties where the surveillance and monitoring burden of the contract is
significant. The SMEs will be noted on individual task orders, as required.

The Contracting Officer may also appoint, in writing, an alternate COR to perform the responsibilities and functions
of the COR.

G.10 TECHNICAL DIRECTION
G.10 TECHNICAL DIRECTION

a. As provided by the contract clause, “CONTRACTING OFFICER’S REPRESENTATIVE (COR)”,
performance of work under this contract is subject to the written technical direction of the COR, who shall be
specifically appointed by the Contracting Officer in writing. “Technical Direction” means a directive to the
Contractor that approves approaches, solutions, or refinements; fills in details or otherwise completes the general
description of the work or documentation items; shifts emphasis among work areas or tasks; or furnishes similar
instructions to the Contractor.

b.  All technical direction shall be issued in writing by the COR.

c. The COR does not have the authority to, and shall not, issue any instruction purporting to be technical direction
which:

(1) Constitutes an assignment of additional work outside the Statement of Work;
(2) Constitutes a change as defined the Changes clause;

(3) Inany manner causes an increase or decrease in the total estimated cost, award fee, or the time required for
contract performance;

(4) Changes any of the expressed terms, conditions, or specifications of the contract;

(5) Interferes with the Contractor’s rights to perform the terms and conditions of the contract, or;
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(6) Authorizes the Contractor to incur costs in excess of the estimated cost or other limitations on cost or funds set
forth in this contract.

d.  When, in the opinion of the Contractor, the COR or any other Government official other than the Contracting
Officer, requests effort outside the existing scope of the contract (or above core task order), the Contractor shall
promptly notify the Contracting Officer in writing. No action shall be taken by the Contractor under such direction
until the Contacting Officer has issued a modification to the contract (or task order) or has otherwise resolved the
issue.

G.11 INVOICING INSTRUCTIONS F
G.11  SUP 5252.232-9402 INVOICING AND PAYMENT (WAWF) INSTRUCTIONS (April 2008)

(a) Invoices for goods received or services rendered under this contract shall be submitted electronically through
Wide Area Work Flow -- Receipt and Acceptance (WAWF):

(1) The vendor shall have their cage code activated by calling 866-618-5988. Once activated, the
vendor shall self-register at the web site https://wawf.eb.mil. Vendor training is available on the Internet at
http://www.wawftraining.com. Additional support can be obtained by calling the NAVY WAWF Assistance Line:
1-800-559-WAWF (9293).

(2) WAWF Vendor “Quick Reference” Guides are located at the following web site:
http://www.acquisition.navy.mil/navyaos/content/view/full/3521.

(3) Select the invoice type within WAWF as specified below. Back up documentation (such as
timesheets, receiving reports etc.) can be included and attached to the invoice in WAWF. Attachments created in
any Microsoft Office product are attachable to the invoice in WAWF. Total limit for each file is not to exceed 2MB.
Multiple attachments are allowed.

Information for payment through WAWTF will be provided with each task order.
Reference: DFARS 232.7003(a)

Note: Cost based task orders will be issued for the total amount of the requirement but invoiced through
wide area workflow not more than once a month.

G.12 INVOICING INSTRUCTIONS A
G.12 INVOICING INSTRUCTIONS AND PAYMENT TERMS

a. The Contractor shall submit invoices monthly (public voucher SF 1034) and supporting documentation for each
invoice to the cognizant Defense Contract Audit Agency (DCAA) Office pursuant to FAR 52.216-7, Allowable
Cost and Payment (DEC 2002) at the following address:

(as designated at time of contract award)

In addition, submit invoices also to the Pacific Missile Range Facility (PMRF) in electronic format and two (2)
paper copies (one (1) copy shall be marked “original”) for services performed. Payment will be based on invoices
submitted by the Contractor for satisfactorily completed work. Invoices will be processed for payment upon
verification of work actually performed and receipt of required Contractor submittals in accordance with the
payment clauses in the RFP.


http://wawf.eb.mil/�
http://www.wawftraining.com/�
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b. Invoices for the Indefinite Quantity portion of the work shall be submitted with a copy of the Task Order
attached. The Contracting Officer will consider partial payments for exceptionally large projects.

c. Upon notification by the Fee Determination Official of the award fee amount, the Contractor shall submit an
invoice for the award fee amount specified.

d. Aninvoice is a request for payment under the contract, for supplies, delivered or services rendered. The
following minimum detail is required at the subtask level (e.g. sub-ELINS), at the annex and task order summary
level, and the contract summary level unless otherwise directed by the Contracting Officer. In order to be proper,
an invoice must include as applicable, the following:

(1) Invoice date;

(2) Name of Contractor;

(3) Contract number (including order number if any), and voucher number (numbered sequentially from “17).
Contract line item number, description of supplies or services, quantity, contract unit of measure and unit price, and
extended total;

(4) Shipment number and date of shipment (bill of lading number and weight of shipment will be shown for
shipments on government bills of lading);

(5) Name and address to which payment is to be sent (which must be the same as that in the contract or on a proper
notice of assignment);

(6) Name (where practicable); title, phone number, e-mail address, mailing address, of person to be notified in the
event of an improper invoice; and

(7) Any other information or documentation required by other provisions of the contract (such as ACRN as
identified in the Accounting and Appropriation date in proportions that reasonably reflect the performance of the
work on the contract).

Under the provisions of DFARS 242.803(b), the DCAA auditor is an authorized representative of the Contracting
Officer for examining vouchers received directly from the Contractor. Those costs claimed, which are determined
by the DCAA auditor to be unallowable or suspended, will be identified on DCAA Form 1 “Notice of Contract
Costs Suspended and/or Disapproved”, which will be issued to the Contractor with a copy to the cognizant ACO.
On such actions of suspended or disapproved costs, the Contractor may appeal, in writing, to the cognizant ACO,
who will make a determination promptly in writing. Any final decision by the Contracting Officer may be appealed
thereafter in accordance with the provisions of FAR 52.233-1 Disputes (JUL 2002) ALT | (DEC 1991).

Invoices requesting interim payments under this cost reimbursable contract shall be submitted once a month. There
shall be a lapse of no more than 90 calendar days between performance and submission of an interim payment
invoice, except for adjustments to annual indirect rates which will be ascertained at time of audit. The Contracting
Officer may disallow charges older than 90 days.

Incurred cost invoiced shall be in accordance with FAR 52.216-7, Allowable Cost and Payment (DEC 2002). (Cost
Reimbursable subcontractor invoices must contain the same format and level of detail specified for the prime). The
invoice shall contain a summary section for the contract as a whole and for each contract task order. Billing data
shall show current and cumulative totals to date for each cost element. Detailed summaries for contract task orders
shall report billing data for all cost elements to the third WBS level. The following minimum detail is required at
the third WBS level, at the CTO summary level, and the contract summary level unless otherwise directed by the
Contracting Officer:

(1) Contract Number and Invoice Number (numbered sequentially from “1”).
(2) CTO Number, project title and brief description of work.

(3) Direct Labor. Provide regular and premium direct labor hours specifying labor category and labor hours used.
Provide an alphabetical listing by employees including: a record of time worked showing the name of the
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individual, labor classification for function performed, hours worked, hourly rate paid and total paid to each
individual. Current labor charges must be able to be substantiated by individual daily job time cards.

(4) Material. Charges are to be substantiated by evidence of actual payment and shall include all cash and trade
discounts, rebates, allowances, credits, salvage, commissions and other benefits. This shall include a brief but
specific explanation of current charges.

(5) Subcontract. Provide an information copy of each invoice and identify the period of performance. Provide a
list summarized for each vendor which shows the vendor’s name, amount billed, and date paid. For cost
reimbursement subcontracts, show the amount of fee separate from the cost of performance.

(6) Travel, Relocation and Per Diem. Reimbursement of travel costs will be in accordance with the Joint Travel
Regulation (JTR) as determined applicable by the Contracting Officer. Reimbursement of relocation costs will be in
accordance with FAR 31.205-46. Current travel amounts are to be supported with expense reports and receipts and
the following data for each trip: (i) dates of travel; (ii) mode of transportation and costs; (iii) point of origin; (iv)
destination; (v) name of traveler; (vi) reason for travel; and (vii) per diem rates.

(7) Other Direct Costs (ODCs). Provide a list summarized per ODC category which shows the vendor’s name,
amount billed per vendor, and date paid. This list shall be supported by a copy of the receipt, if applicable. For in-
house effort, show how the cost was computed.

(8) Facilities Costs.

(9) Equipment. ldentify and segregate the costs associated with Contractor-Acquired equipment, rental equipment
and Contractor-Owned equipment (expensed using an equipment usage rate). Provide a list summarized for each
vendor which shows the vendor’s names, amount billed, and date paid. The list shall reflect the period of
performance and shall be support by a copy of receipts or subcontractor invoices for the charges.

(10) Transportation and Disposal Costs.

(11) Indirect Costs. ldentify rates, bases, and amounts.

(12) Award Fee Paid.

e. Electronic vouchering procedures will be implemented that will require the contractor to submit vouchers and
back-up data by electronic means.

G.13 INVOICING PROCEDURES FOR
G.13 INVOICING PROCEDURES FOR UNCOMPENSATED OVERTIME

a. The contractor hereby warrants that billing under this contract shall be based upon their Defense Contract Audit
Agency (DCAA) approved procedures for uncompensated overtime and that it will achieve any reductions of the 40
hour work week salary rate for exempt personnel as included in its proposal. Reconciliation to the expanded
average work week (and reduced average hourly rate) shall be accomplished annually. The contractor further
agrees to insert in any subcontract or consultant agreement hereunder, provisions which shall conform substantially
to the language of this clause.

b. The contractor and subcontract(s) shall provide and maintain an accounting system acceptable to the
Government, which records all hours worked (including those in excess of eight hours per day and/or 40 hours per
week) for all types of contracts and for all customers. In addition, all hours shall be burdened and shall be in the
base for allocation of overhead and general administrative expenses.
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c. Within 45 days after completion of each annual period of performance, the contractor shall submit reports
showing the aggregate percentage reduction in billing rates due to the expanded work week for the performance
period. In the event that such actual reduction is less than the reduction proposed, the cost attributable to that
difference will be disallowed by the contracting officer or taken out of subsequent award fee payments.

d. The contractor hereby agrees to provide the following breakdown with invoices: A list of all individuals direct-
charged, with each individual’s name, contract (or subcontract) labor category, Government labor category, current
and cumulative labor hours by individual, as well as the number of regular hours (based on a 40 hour work week)
and the number of hours worked in excess of a 40 hour work week.

G.14 AWARD FEE CALCULATION AN
G.14 AWARD FEE CALCULATION AND PAYMENT

a. Maximum Award Fee rates for both prime and subcontract costs will be fixed at 10%.

b. Each task order will contain a maximum award fee which will be established by multiplying the total contract
task order amount (less Other, Contractor furnished Equipment and Facilities, Cost Reimbursable Contractor
furnished Material, and fee on cost reimbursable subcontracts at any tier) by 10%.

The award fee pool will NOT be adjusted for cost overruns or when an order has been completed at less than the
total estimated cost. Adjustments to the award fee WILL be made for modifications which cause an increase or
decrease to the “scope” of the task order. (NOTE: ALL REWORK WILL BE NON-FEE BEARING).

c. Foraward fee period, the available award fee (or award fee pool) will be calculated by the Government
developing a percentage of physical completion for each task order at the end of each award fee period.

d. The Contractor will be given an award fee rating based on performance as measured against the elements
incorporated in the Award Fee Plan (Attachment JG-1).

e. For any task order which is not 100% complete within an evaluation period, no less than 10% of the available
award fee will be retained until the completion of the task order. Upon completion, all remaining award fee for the
task order will be eligible for evaluation.

f.  The award fee rating is a Government determination NOT subject to FAR 52.233-1 Disputes. (OCT 1995) ALT
| (DEC 1991).

NOTE: For cost reimbursable subcontracts no fee shall be charged against any subcontractors’ fees. This
prohibition of “fee on fee” for cost reimbursable subcontracts shall apply to all tiers of subcontracting.

G.15 STAFFING/PHASE-IN
G.15 STAFFING/PHASE-IN

Contract Task Orders may be issued on the date the contract becomes effective. The contractor is required to be
fully staffed and operational 90 days after the effective date of the contract. The contractor shall provide a balanced
work force as needed to accomplish work required under contract task orders issued.
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G.16 TRAVEL COSTS
G.16 TRAVEL COSTS

a. Travel Policy. Generally, the Government will reimburse the Contractor for all allowable, allocable and
reasonable travel costs incurred by the contractor in performance of the contract/CTO in accordance with FAR 31.2
and the rules and definitions set forth for relocation, temporary duty and local travel in the JTR, but not to exceed
the amounts authorized in the JTR.

b. Official Travel.

(1) Temporary Duty (Overnight Stay Required) Beyond 50 Miles Radius. If a temporary duty station to which an
employee is required to travel in the performance of this contract is beyond the circular boundary created by a 50
mile radius of the employee’s official point of departure, and the period of official travel is greater than two hours
more than the employee’s regular work day, the cost of transportation and per diem will be reimbursed. Official
travel begins at the time an employee leaves his/her home, office, or other authorized point of departure and ends
when the traveler returns to his/her home, office, or other authorized point at the conclusion of the trip.

(2) One Day Travel (Overnight Stay Not Required) Beyond 50 Miles Radius. When the period official travel is 24
hours or less, but exceeds the employee’s regular work day by greater than four hours, transportation and meals and
incidental expenses (M&IE) will be reimbursed, consistent with company policy but not to exceed the amounts
authorized in the JTR. Allowable reimbursement for M&IE may be prorated as provided in the JTR.

(3) Local Travel (within 50 Miles Radius of Official Point of Departure) or at Temporary Duty Station. Cost of
commercial transportation and privately owned vehicles (POV mileage) used in the performance of this contract for
local travel or at a temporary duty station will be reimbursed, if approved by appropriate Contractor supervisory
personnel as advantageous to the Government. For local travel required in the performance of this contract,
transportation costs will be reimbursed for the distance that exceeds the employee’s regular commuting distance.

G.17 CONTRACT ADMINISTRATION
G.17 CONTRACT ADMINISTRATION DATA

The Procuring Contracting Officer (PCO) for this acquisition is:

Mr. Stephen Durrett

Fleet & Industrial Supply Center
1942 Gaffney Street, Code 201
Pearl Harbor, HI 96860-4549
E-mail: stephen.durrett@navy.mil
Telephone: (808) 473-7566

The Administrative Contracting Office for this acquisition is:

Ms. Judith Moore

Pacific Missile Range Facility
P.O. Box 128

Kekaha, HI 96752-0128
E-mail: judith.moore@navy.mil
Telephone: (808) 471-6731
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Facsimile No.: (808) 473-5750

G.18 REPRESENTATIVE OF THE CO

G.18 REPRESENTATIVE OF THE CONTRACTOR (FISCPH)
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In the event your firm receives a contract as a result of this solicitation, designate a person whom the Government

may contact during the period of the contract for prompt contract administration.

Name:
Title:
Address:

Telephone:
E-mail Address:

(Local Clause G)

G.19 CONTRACT AUDIT OFFICE
G.19 CONTRACT AUDIT OFFICE

The contract audit will be performed by:

For

Defense Contract Audit Agency

Lockheed Martin Orlando Resident Office
Orlando Suboffice

2500 Lakemont Avenue

PO Box 140853

Orlando, FL 32814-0853

Phone: 407-646-4216

For

Defense Contract Audit Agency
Ms. Tina Fletcher

Branch Manager

Denver Branch Office

7112 West Jefferson Ave, Suite 200
Lakewood, CO 80235-2327
Phone: 303-969-5000

Fax: 303-969-5056

E-mail: dcaa-fao3121@dcaa.mil

G.20 PROPERTY ADMINISTRATION

G.20 PROPERTY ADMINISTRATION (PA)

O
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The PA for this contract is:

Ms. Raynette H. Akana
P.O. Box 128
Kekaha, Hawaii 96752-0128
e-mail: Raynette.Akana@navy.mil

Telephone No.: (808) 335-4644

(808) 471-6644 (DSN)
Facsimile: (808) 335-4304

(808) 471-6304 (DSN)

The Alternate PA for this contract is:

Mr. Xavier Ignacio
P.O. Box 128
Kekaha, Hawaii 96752-0128
e-mail: Xavier.lgnacio@navy.mil

Telephone No.: (808) 335-4643

(808) 471-6643 (DSN)
Facsimile: (808) 335-4304

(808) 471-6304 (DSN)

The Contractor will submit procedures for control of Government-Furnished Property (including, but not limited to,
acquisition, receiving, and disposition), via the COR, through the Contracting Officer to the Government Property
Administrator (GPA) not later than 30 days after the start of the full performance period of the contract. These
procedures must be approved by the GPA prior to completion of the phase-in period. The approved procedures
shall also be in place no later than the last day of the phase-in period.

G.21 LIQUIDATED DAMAGES
G.21 LIQUIDATED DAMAGES

Liquidated damages shall be applied to all construction projects in accordance with FAR Subpart 11.5, Liquidated
Damages. The liquidated damage rate(s) set forth in Section H, paragraph H.10, Consequences of Contractor’s
Failure to Perform Required Services, does not apply to construction projects.
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Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991)

(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information,
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to
this contract, unless--

(1) The Contracting Officer has given prior written approval; or

(2) The information is otherwise in the public domain before the date of release.

(b) Requests for approval shall identify the specific information to be released, the medium to be used, and the
purpose for the release. The Contractor shall submit its request to the Contracting Officer at least 45 days before the

proposed date for release.

(c) The Contractor agrees to include a similar requirement in each subcontract under this contract. Subcontractors
shall submit requests for authorization to release through the prime contractor to the Contracting Officer.

(End of clause)

H.1 ORGANIZATINAL CONFLICT OF
H.1 ORGANIZATIONAL CONFLICTS OF INTEREST

a. The restrictions described herein shall apply to the Contractor and its affiliates, consultants and subcontracts
under this contract. If the Contractor under this contract prepares or assists in preparing a statement of work,
specifications and plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any capacity, in
any contractual effort which is based on such statement of work or specifications and plans as a prime contractor,
subcontractor, consultant or in any similar capacity. The Contractor shall not incorporate its products or services in
such statement of work or specification unless so directed in writing by the Contracting Officer, in which case the
restriction shall not apply. This contract shall include this clause in its subcontractor's or consultants' agreements
concerning the performance of this contract.

H.2 COMBINATION FIXED-PRICE A
H.2 COMBINATION FIXED PRICE AWARD FEE (FPAF) WITH INDEFINITE QUANTITY CONTRACT
AND COST-PLUS AWARD FEE (CPAF) WITH INDEFINITE QUANTITY CONTRACT

a. This is a combination Fixed Priced Award Fee (FPAF) with Indefinite-Delivery Indefinite-Quantity (IDIQ)
provisions, and Cost-Plus Award Fee (CPAF) with IDIQ provisions for the supplies or services specified, and
effective for the period stated in the Schedule and any accompanying exhibits. The performance requirements for
the contract are identified in the Schedule and any accompanying exhibits and include all work except that
identified as Indefinite Quantity. The estimated amounts and quantities shown in the Schedule and any
accompanying exhibits are considered to be accurate estimates for this contract period.

b.  Work items for the indefinite quantity portion of the contract can consist of any of the requirements in Spec
Item 3 of the PWS and specifically identified in Spec Item 4. The amounts of supplies and services specified in
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accompanying exhibits and the Schedule as Indefinite Quantity are estimates only and may be ordered by issuance
of separate task orders.

c. Delivery or performance shall be made only as authorized by orders issued in accordance with FAR clause
52.216-18. Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the
Schedule and any accompanying exhibits up to the contract stated maximum. The minimum guarantee of work to
be ordered is the firm fixed-price portion of the contract. The stated maximum amounts for Indefinite Delivery
Indefinite Quantity for the fixed price and cost plus are found in Schedule B and in Exhibits B through L in the TF!
Software and are summarized with estimated amounts by year as follows:

Fixed Priced IDIQ Cost Plus IDIQ Total IDIQ
Estimated Maximum Estimated Maximum Estimated Maximum

Base $1,000,000 | $ 3,000,000 $ 11,000,000 | $ 17,000,000 | $ 12,000,000 | $ 20,000,000
Option Year 1 $1,500,000 | $ 4,000,000 $ 13,500,000 | $ 21,000,000 | $ 15,000,000 | $ 25,000,000
Option Year 2 $1,580,000 | $ 4,200,000 $ 14,200,000 | $ 22,000,000 | $ 15,780,000 | $ 26,200,000
Option Year 3 $1,650,000 | $ 4,400,000 $ 14,900,000 | $ 23,200,000 | $ 16,550,000 | $ 27,600,000
Option Year 4 $1,740,000 | $ 4,600,000 $ 15,600,000 | $ 24,300,000 | $ 17,340,000 | $ 28,900,000
Option Year 5 $1,800,000 | $ 4,900,000 $ 16,400,000 | $ 25,500,000 | $ 18,200,000 | $ 30,400,000
Option Year 6 $1,900,000 | $ 5,100,000 $ 17,200,000 | $ 26,800,000 | $ 19,100,000 | $ 31,900,000
Option Year 7 $2,000,000 | $ 5,400,000 $ 18,000,000 | $ 28,100,000 | $ 20,000,000 | $ 33,500,000
Option Year 8 $2,100,000 | $ 5,600,000 $ 19,000,000 | $ 29,500,000 | $ 21,100,000 | $ 35,100,000
Option Year 9 $2,200,000 | $5,900,000 $ 20,000,000 | $ 31,000,000 | $ 22,200,000 | $ 36,900,000

Total $17,470,000 $47,100,000 $ 159,800,000 $248,400,000 $ 177,270,000 $ 295,500,000

d. Except for any limitations on quantities in FAR clause 52.216-19, in the Schedule, and in any accompanying
exhibits, there is no limit on the number of orders that may be issued. The Government may issue orders requiring
delivery to multiple destinations or performance at multiple locations.

e. Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period.

H.3 SECURITY REQUIREMENTS

H.3 SECURITY REQUIREMENTS

a. The Contractor and its subcontractors shall comply with all security requirements specified in the contract as
well as all activity security requirements. Upon request, the Contractor shall submit the name and address of all
personnel hired for work on this contract, and questionnaires, and other forms as may be required for security

clearances.

b. Contractor and subcontractor employees shall not disclose or cause to be disseminated any information
concerning the operations of the activity which could result in or increase the likelihood of the possibility of a
breach of the activity's security or interrupt the continuity of its operations.

c. Disclosure of information relating to the services hereunder to any person not entitled to receive it, or failure to
safeguard any classified information that may come to the attention of the Contractor or any person under his
control in connection with work under this contract, may subject the Contractor, his agents or employees to criminal
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liability under 18 U.S.C. Sec. 793, "Gathering, Transmitting, or Losing Defense Information," 18 U.S.C. Sec. 794
“Gathering or Delivering Defense Information to Aid Foreign Government” and 18 U.S.C. Sec. 798, "Disclosure of
Classified Information™

d. Deviations from or violations of any of the provisions of this contract requirement will, in addition to all other
criminal and civil remedies provided by law, subject the Contractor to immediate termination for default and/or the
withdrawal of the Government's acceptance and approval of employment of the individuals involved.

e. Classified and/or politically sensitive material shall not be released without prior written consent of the
Contracting Officer, or as expressly stated in the statement of work. In the event the Contractor requires access to
classified information during performance, procedures prescribed by FAR 4.4 for safeguarding classified
information shall apply.

Note: The Contractor’s attention is particularly directed to reference FAR 52.204-2, “Security Requirements” (Aug
1996) Alternate 11 (Apr 1984) incorporated by reference in Section I.

H.4 CONTRACTOR GENERATED AND/
H.4 CONTRACTOR GENERATED AND/OR COLLECTED INFORMATION

a. Information generated and/or collected by the Contractor in the performance of this contract, in any media (e.g.
electronic, paper, etc.), is considered to be Government owned and must be returned to the possession of the
Government at the completion of the contract. This shall include, but not be limited to any statements of work,
performance work statements, data collected concerning facility/utility usage, data collected concerning
consumption of materials and supplies, logs and records, maintenance records, inventories, databases, Standard
Operating Procedures (SOP) and drawings.

b. The Government shall have reasonable access to the Contractor’s management information systems (MIS).

H.5 WILDLIFE PROTECTION
H.5 WILDLIFE PROTECTION

The Navy PMREF activities may impact or have the potential to impact threatened species, endangered species,
wildlife areas and critical habitats. Before commencing work that may disturb threatened species, endangered
species, wildlife areas and critical habitats, the Contractor shall obtain all necessary permits or consultations.

H.6 HISTORICAL AND ARCHAEOLOG
H.6 HISTORICAL AND ARCHAEOLOGICAL RESOURCES

Carefully protect in-place and report immediately to the Contracting Officer historical and archaeological items or
human skeletal remains discovered in the course of work. Upon discovery, notify the Contracting Officer. Stop
work in the immediate area of the discovery until directed by the Contracting Officer to resume work. The
Government retains ownership and control over historical and archaeological resources.
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H.7 ACTIVITY REGULATIONS
H.7 ACTIVITY REGULATIONS

The Contractor shall ensure all Contractor and subcontractor employees become acquainted with and obey all
Government Installation regulations.

H.8 FIRE PREVENTION
H.8 FIRE PREVENTION

The Contractor shall observe all requirements for handling and storing combustible supplies, materials, waste, and
trash in a manner that prevents fire or hazards to persons, facilities, and material. Contractor employees and
subcontractors operating critical equipment must be trained by the Contractor on how to properly respond to a fire
emergency.

H.9 SALVAGE
H.9 SALVAGE

In addition to FAR 52.245-2, "Government Property Installation Operation Services (June 2007)", incorporated in
Section I, upon completion of work at each individual work site, all material and equipment which are removed or
disconnected, and which are sound and of value, but are not indicated or specified for disposal or reuse shall remain
the property of the Government.

H.10 CONSEQUENCES OF CONTRACT
H.10 CONSEQUENCES OF CONTRACTOR'S FAILURE TO PERFORM REQUIRED SERVICES

The Contractor shall perform all of the contract requirements. The Government will inspect and assess Contractor
performance in accordance with FAR 52.246-4, Inspection of Services - Fixed Price (Aug 1996) and the Section E
provision entitled Government Performance Assessment. The Government will require re-performance, withhold
payment, or seek other suitable consideration for unsatisfactory or non-performed work. When defects can’t be
corrected by re-performance, the Government may reduce the price to reflect the reduced value of services
performed.

a. PROCEDURES. In the case of unsatisfactory or non-performed work, the Government:

(1) May give the Contractor written notice of observed deficiencies prior to withholding payment for unsatisfactory
or non-performed work and/or assessing liquidated damages. Such written notice shall not be a prerequisite for
withholding payment for nonperformed work. The Government may specify, as provided for below, that liquidated
damages can be assessed against the Contractor. Such liquidated damages are to compensate the Government for
administrative costs and other expenses resulting from the unsatisfactory or non-performed work.

(2) May, at its option, allow the Contractor an opportunity to re-perform the unsatisfactory or non-performed work,
at no additional cost to the Government. In the case of daily work, corrective action must be completed within



N00604-09-D-0001
Page 108 of 145

__6___ hours of notice to the Contractor. In the case of other work, corrective action must be completed within
24 hours of notice. In addition, the Government can assess liquidated damages, as referenced above, in the
amount of ___10__ percent of the value of all observed defects. The original inspection results of the Contractor’s
work will not be modified upon re-inspection. However, the Contractor will be paid for satisfactorily re-performed
work.

(3) Shall withhold from the Contractor’s invoice all amounts associated with the unsatisfactory or non-performed
work at the prices set out in the Schedule or provided by other provisions of this contract, unless the Contractor is
required to re-perform and satisfactorily complete the work. In addition, the Government can assess liquidated
damages, as referenced above, in the amount of __ 10 percent of the value of all observed defects.

(4) May, at its option, perform the work by Government personnel or by other means. The Government will reduce
the amount of payment to the Contractor, by the amount paid to any Government personnel (based on wages,
retirement and fringe benefits) plus material, or by the actual costs incurred to accomplish the work by other means.
If the actual costs cannot be readily determined, the prices set out in the Schedule will be used as the basis for the
deduction. In addition, the Government can assess liquidated damages, as referenced above, in the amount of 10
percent of the computed cost.

b. The Contractor is responsible for maintaining an effective Quality Control Program during the course of the
contract. Failure to maintain adequate quality control may result in Termination for Default.

¢. Re-performance by the Contractor does not waive the Government’s right to terminate for nonperformance in
accordance with FAR clause 52.249-8, Default (Fixed Price Supply And Service) of Section | and all other remedies
for default as may be provided by law.

d. When Watchstanding Services apply. If the Contractor fails to provide qualified personnel or allows any post to
be unmanned for a total of __30___ minutes in any shift, the Government may assign other persons to perform such
work or withhold payment as specified below;

(1) When Watchstanding Services are performed by Government employees, withholdings shall be computed
based on the current Federal Pay Schedule including wages, retirement and fringe benefits of the Government
employees (civilian or military) who actually performed the work.

(2) When non-performed Watchstanding Services are obtained under another contract, the Government will
withhold an amount equal to the cost to the Government under that contract.

(3) If no guard replacement is furnished by the Government and the work is not performed, the Government will
withhold an amount equal to the cost to the Government of having a Government employee perform the work.

(4) The Contractor will be held liable for property losses sustained by the Government as a direct, consequential
result of a failure to furnish the required personnel.

H.11 ESTIMATING THE PRICE OF
H.11 ESTIMATING THE PRICE OF NONPERFORMED OR UNSATISFACTORY WORK

In the event the price of non-performed or unsatisfactory work cannot be determined from the prices set out in the
Schedule, or on the basis of the actual cost to the Government, estimating methods may be used to determine an
amount which reflects the reduced value of services performed. The Government may estimate the cost using wage
rates and fringe benefits included in the wage determinations included in the contract, Government estimates of the
Contractor’s overhead and profit rates, and Government estimates of material costs if applicable. Liquidated
damages, to compensate the Government for administrative costs and other expenses resulting from the non-
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performed or unsatisfactory performance, will be calculated in accordance with the Consequences Of Contractor’s
Failure To Perform Required Work clause.

H.12 REQUIRED INSURANCE
H.12 REQUIRED INSURANCE

(a) Within fifteen (15) days after award of this contract, the Contractor shall furnish the Contracting Officer a
Certificate of Insurance as evidence of the existence of the following insurance coverage in amounts not less than
the amount specified below in accordance with FAR 52.228-5, “Insurance — Work on a Government Installation
(Jan 1997)”, in Section I. This insurance must be maintained during the entire performance period. Before
commencing on this contract, the Contractor shall certify to the Contracting Officer in writing that the required
insurance has been obtained. The policies evidencing required insurance shall contain endorsement to the effect
that any cancellation or any material change adversely affecting the Government’s interest shall not be effective
until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer.

COVERAGE
Comprehensive General Liability: $500,000 per occurrence

Automobile Liability: $200,000 per person; $500,000 per occurrence for bodily injury; $20,000 per occurrence for
property damage.

Workman’s Compensation: As required by Federal Worker’s compensation.

Employer’s Liability Coverage: $100,000 except in areas where workers’ compensation may not be written by
private carriers.

(b) Above insurance coverages are to extend to Contractor personnel operating Government owned equipment and
vehicles.

(c) The Certificate of Insurance shall provide for thirty (30) days written notice to the Contracting Officer by the
insurance company prior to cancellation or material change in policy coverage. Other requirements and information
are contained in the aforementioned “Insurance” clause.

H.13 EMPLOYMENT OF NAVY PERSO
H.13 EMPLOYMENT OF NAVY PERSONNEL RESTRICTED (FISHPH) (JUL 1997)

In performing this contract, the contractor will not use as a consultant or employee (on either a full or part time
basis), any active duty navy personnel (civilian or military) without the prior approval of the Contracting Officer.
Such approval may be given only in circumstances where it is clear that no laws and no DOD or Navy instructions,
regulations, or policies might possibly be contravened and no appearance of a conflict of interest will result.

H.14 KEY PERSONNEL REQUIREMEN
H.14 KEY PERSONNEL REQUIREMENTS (FISCPH) (SEP 1993)
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a. Certain skilled, experienced professional and/or technical personnel are essential for successful contractor
accomplishment of the work to be performed under this contract. These are defined as "Key Personnel” and are
those persons whose resumes were submitted for evaluation of the proposal. The contractor agrees that such
personnel shall not be removed from the contract work or replaced without compliance with paragraphs (b) and (c)
hereof.

b. If one or more of the key personnel for whatever reason becomes, or is expected to become, unavailable for
work under the contract for a continuous period exceeding 30 work days, or is expected to devote substantially less
effort to the work than indicated in the proposal or initially anticipated, the contractor shall immediately notify the
Contracting Officer and shall, subject to the concurrence of the Contracting Officer or his authorized representative,
promptly replace such personnel with personnel of at least substantially equal ability and qualifications.

c.  All requests for approval of substitutions hereunder must be in writing and provide a detailed explanation of the
circumstances necessitating the proposed substitutions. They must contain a complete resume for the proposed
substitute, and any other information requested by the Contracting Officer which is necessary to approve or
disapprove the proposed substitution. The Contracting Officer or his/her authorized representative will evaluate
such requests and promptly notify the contractor of his/her approval or disapproval thereof in writing.

d. If the Contracting Officer determines that suitable and timely replacement of key personnel who have been
reassigned, terminated or have otherwise become unavailable for the contract work is not reasonably forthcoming or
that the resultant reduction of productive effort would be so substantial as to impair the successful completion of the
contract or the delivery order, the contract may be terminated by the contracting officer for default or for the
convenience of the Government, as appropriate, or, at the discretion of the Contracting Officer if he/she finds the
contractor at fault for the condition, the contract price or fixed fee may be equitably adjusted downward to
compensate the Government for any resultant delay, loss or damage.

e. The key personnel are referred to Annex 2, PWS Section 2.7, Personnel Requirements, and in each Annex.

H.15 SUBSTITUTIONS OF KEY PER
H.15 SUBSTITUTIONS OF KEY PERSONNEL (FISCPH 2007)

The Contractor shall provide complete resumes for proposed substitutes, and any additional information requested
by the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons
being replaced. The Contracting Officer will notify the Contractor within 15 days after receipt of all required
information of the consent on substitutes. No change in fixed unit prices may occur as a result of key personnel
substitution.

H.16 PERSONNEL QUALIFICATIONS
H.16 PERSONNEL QUALIFICATIONS

a. Personnel assigned to or utilized by the Contractor in the performance of this contract shall, as a minimum,
meet the experience, educational, or other background requirements equal to or higher than the personnel
requirements as set forth in the contractor’s proposal and shall be fully capable of performing in an efficient,
reliable, and professional manner.

b. If the Contracting Officer or COR questions the qualifications or competence of any person performing under
the contract, the burden of proof to sustain that the person is qualified as prescribed herein shall be upon the
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Contractor.

c. The Contractor must have the personnel, organization, and administrative control necessary to ensure that the
services performed meet all requirements specified in the PWS. The work history of each contractor employee shall
contain experience directly related to the tasks and functions to be assigned. The Contracting Officer reserves the
right to determine if a given work history contains necessary and sufficiently detailed, related experience to
reasonably ensure the ability for effective and efficient performance.

H.17 GOVERNMENT REVIEW OF RES
H.17 GOVERNMENT REVIEW OF RESUMES

The Government reserves the right to review the resumes of contractor employees performing under the contract
solely for the purpose of ascertaining their qualifications relative to the personnel qualification terms of the contract.
Accordingly, the contractor shall furnish such resumes to the Contracting Officer upon request by the COR or
Contracting Officer.

H.18 SUBSTITUTION OF PERSONNE
H.18 SUBSTITUTION OF PERSONNEL (FISCPH) (SEP 1993)

a. The offeror agrees to assign to the contract those persons whose resumes were submitted with its proposal who
are necessary to fill the requirements of the contract. No substitutions shall be made except in accordance with this
clause.

b. The offeror agrees that during the first 180 days of the contract performance period, no personnel substitutions
will be permitted unless such substitutions are necessitated by an individual's sudden illness, death or termination of
employment. In any of these events, the Contractor shall promptly notify the Contracting Officer and provide the
information required by paragraph (c) below. After the initial 180-day period, all proposed substitutions must be
submitted in writing, at least fifteen (15) days, (thirty (30) days if a security clearance is to be obtained), in advance
of the proposed substitutions to the Contracting Officer, and provide the information required by paragraph (c)
below.

c. All requests for substitution must provide a detailed explanation of the circumstances necessitating the
proposed substitutions, a complete resume for the proposed substitute, and any other information requested by the
Contracting Officer which is necessary to approve or disapprove the proposed substitution. All proposed substitutes
at any time during performance of this contract must have qualifications that are equal to or higher than the
qualifications of the person being replaced. The Contracting Officer or its authorized representative will evaluate
such requests and promptly notify the Contractor of its approval or disapproval thereof.

d. Personnel subject to this clause are understood to be those individuals for whom resumes were submitted.

e. Adding additional personnel to be used in a labor category shall be considered a substitution of personnel. The
only exception to this prohibition shall be in the event of an indefinite quantity contract where the Government has
issued a task order for labor hours that would exceed a normal forty-hour week if performed only by the number of
employees originally proposed. Any additional personnel added on the basis of this provision must have
qualifications no less than those of at least one of the individuals proposed for that labor category.
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H.19 REMOVAL OR UNAVAILABILIT
H.19 REMOVAL OR UNAVAILABILITY OF KEY PERSONNEL (FISCPH) (SEP 1993)

() The Contractor agrees to notify the COR within two (2) days of the removal of any approved key personnel from
contract performance and the reason(s) for the removal.

(b) If key personnel are to be unavailable for performance under this contract for any proposed or active delivery
order for a period of more than two (2) days, the Contractor must notify the COR at least seven (7) days in advance
or lesser period if necessitated by death, illness or termination of employment and, if required by the COR, provide
a resume containing qualifications which are equal to or higher than the requirements for the applicable labor
category for approval prior to commencement of any work under this contract.

H.20 COMMITMENT OF PERSONNEL
H.20 COMMITMENT OF PERSONNEL (FISCPH) (2003)

a. Prior to award, the Contracting Officer may require any offeror to certify that personnel whose resumes were
submitted for evaluation are available to work on, and shall be assigned to, the contract resulting from this
procurement.

b.  This certification, which must be signed by a duly-authorized company representative shall:

(1) List all personnel proposed for evaluation; and

(2) Indicate whether each individual listed is available to work on, and shall be assigned, to the contract.

c. If the certification indicates that proposed personnel are unavailable to work on the contract or that proposed
personnel may not be assigned to the contract, then the Navy may reevaluate that offeror’s proposal.

H.21 REIMBURSEMENT OF RELOCAT
H.21 REIMBURSEMENT OF RELOCATION COSTS

Relocation costs are costs incident to the permanent change of duty assignment (for an indefinite or stated period,
but in either event of not less than 12 months). Relocation costs will be paid for Key Personnel positions only
specified in Annex 2, paragraph 2.7 for costs that are allowable in accordance with FAR 31.205-35. Freight costs
will not be allowed for transfer of automobiles. Car rental will not be an allowable cost in connection with
relocation of Key Personnel.

H.22 PHASE-IN/PHASE-OUT (TRAN
H.22 PHASE-IN/PHASE-OUT (TRANSITION PERIODS) (FISC PH) (SEP 1997)

a. Plan. The Contractor shall develop and submit both a Phase-In and a Phase-Out Plan as part of his
Management Plan. Taking into consideration that limited time and personnel will be available to train the successor
Contractor’s personnel during the transition periods, this plan shall present a clear understanding of the problems
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involved in phase-in and phase-out and present reasonable solutions to these problems. The plan shall also identify
the successor Contractor’s phase-in/phase-out intentions that will result in assumption of total responsibilities under
the Contractor as part of there proposal for Contract phase-in and a draft for the Contract phase-out plans with a
final no later than 90 days after award of the contract. The plan shall, at a minimum, address the following items and
as discussed in Annex 2 Section 3.13 and 3.14:

(1) Employee recruitment (phase-in)

(2) Employee Labor Categories

(3) Phase-in and phase-out of key personnel

(4) Interface with the Government

(5) Equipment/material management, include plan to insure continuity of material flow

(6) Supervision of phase-in and phase-out

(7) Manning of phase-in and phase-out

(8) Development and promulgation of operating instructions, procedures and administrative control mechanisms
(9) Initial training, indoctrination and orientation of employees (phase-in)

(10) Government and Contractor-furnished equipment, material and facilities inventory process
(11) Facility planning

(12) Security planning, including as a minimum

(@) the number and names of personnel requiring clearances
(b) the number and names of personnel currently holding valid clearances and the level of those clearances
(c) afacility security plan
(d) a classified document transfer plan
(13) Detailed schedule on how the phase-in and phase-out plan will be accomplished

b. Phase-In. Upon award, the successor Contractor shall begin phase-in in accordance with the requirements
contained in the Phase-In Plan submitted with the proposal. The successor Contractor is expected to meet full
performance requirements commencing 01 January 2009. The successor Contractor shall provide sufficient
experienced personnel during the phase-in to ensure that the services called for by this Contract are maintained at
the required level of proficiency. Government or incumbent Contractor personnel will not be retained beyond

01 January 2009 to assist the successor Contractor in transition to full performance. The successor Contractor shall
also be able to negotiate, accept, and initiate performance under work requests, engineering requests, or task orders
generated within the phase-in period.

c. Phase-Out. The phase-in of the successor Contractor’s personnel will occur in conjunction with a phase-out of
the incumbent Contractor’s personnel. The successor Contractor shall not assume that current employees will be
able to guide, direct, or specifically orientate each successor Contractor employee. The incumbent Contractor shall
use its best efforts in cooperating with the Government during the phase-in period to achieve the following:

(1) A smooth transition from performance by the incumbent Contractor and its employees to performance by the
successor Contractor or other personnel engaged by the Government.

(2) A gradual lessening of the amount of work and duties performed by the incumbent Contractor.

(3) A transition for the completion of work assignments previously issued. However, such period shall not be used
for the issuance of new work assignments. Work/engineering requests and task orders (work assignments), where
completion of the work is expected to be done prior to contract expiration date, will be issued to the Contractor.
The contractor shall be responsible for completion of these work assignments. In the event that any work
assignment is not completed by the contract expiration date, the contractor shall either: a) subcontract the work to
the successor contractor, or b) accept only phased work assignments from the Government. Phased work
assignments will be accomplished by the issuance of two work assignments. The first shall be issued to the
incumbent contractor and the second shall be issued to the successor contractor. The first phase will normally
include all materials and equipment for both phases; therefore, the incumbent shall place orders for all materials and
equipment by the contract expiration date. Within 30 days after expiration of the contract, the incumbent contractor
shall provide the Government with a list of all outstanding material/equipment purchases.
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(4) The incumbent Contractor shall conform to the Phase-In Plan developed by the successor Contractor; however,
the incumbent Contractor shall in no way be obligated to provide formal training or assistance directly to any other
Contractor personnel engaged by the Government during this period. The plan shall provide for the successor
Contractor’s contingency services during the phase-in/phase-out period in the event of: 1) work disruption, or 2)
the incumbent’s inability to fill a vacated position during the transition period. The incumbent Contractor shall
allow the successor Contractor to post recruitment notices in contractor-operated facilities. The “Continuity of
Services” clause, FAR 52.237-3, applies to the phase-out period of this contract.

d. This clause is applicable to the successor Contractor as it relates to phase-in applicable to this solicitation and to
phase-out upon expiration of the contract resulting from this solicitation.

H.23 NOTICE OF NON-ALLOWABILI
H.23 NOTICE OF NON-ALLOWABILITY OF DIRECT CHARGES FOR GENERAL PURPOSE
INFORMATION TECHNOLOGY EQUIPMENT OR SYSTEMS

a. Notwithstanding the ALLOWABLE COST AND PAYMENT clause (FAR 52.216-7) of Section 11, costs for
the acquisition of Information Technology Equipment or Systems shall not be considered as an allowable direct
charge to this contract.

b. A definition of Information Technology Equipment or Systems can be found in FAR 2.101.

c. Contractors are expected to have the necessary facilities to perform the requirements of this solicitation/
contract. This includes any ADPE necessary to perform the requirements herein.

H.24 PROPOSAL PREPARATION COS
H.24 PROPOSAL PREPARATION COSTS

The costs for preparation of cost proposals and technical proposals and for various administrative costs applicable to
all contract task orders will be charged in a manner consistent with the contractor’s approved accounting system.

H.25 NOTICE OF CONSTRUCTIVE C
H.25 NOTICE OF CONSTRUCTIVE CHANGES

No order, statement or direction of the Contracting Officer, the authorized representative of the Contracting Officer
whether or not acting within the limits of his authority, or any other representative of the Government, shall
constitute a change under the “Changes” clause of this contract or entitle the Contractor to an equitable adjustment
of the contract price or delivery schedule, unless such a change is issued in writing and signed by the Contracting
Officer. No representative of the Contracting Officer shall be authorized to issue a written change order under the
“Changes” clause of this contract. The Contractor shall be under no obligation to comply with any orders or
directions not issued in writing and signed by the Contracting Officer. In accordance with FAR 52.243-7,
Notification of Changes, the Contractor shall promptly notify the Contracting Officer when he receives any
direction he believes to be a change to the originally negotiated scope of the contract task order.
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H.26 SERVICE CONTRACT ACT AND
H.26 SERVICE CONTRACT ACT AND DAVIS-BACON ACT WAGE CEILING

a. The most current Service Contract Act Wage Determination/ Collective Bargaining Agreement will be
incorporated into the contract at the time of award and with each subsequent exercise of an option. The most current
Collective Bargaining Agreement, is included in Annex 2 Attachment J-020000-02.

b. Service Contract Act (SCA) Wage Determination, Attachment JH-1 in the TF! Software. The most current
SCA Wage Determination will be incorporated into the contract at the time of award and with each subsequent
exercise of option. The incorporated SCA Wage Determination will apply for any CTO negotiated during the
applicable period. Davis-Bacon Act (DBA), establish maximum ceilings for construction and service direct labor
rates during the contract period of performance. The contractor may use any employees whose wage rates do not
exceed the ceiling rate for the particular trade. If the contractor proposes to use an employee whose salary rate
exceed the ceiling, he must justify the cost-effective nature of his choice and obtain approval from the Contracting
Officer. This decision will be made during negotiation of the contract task order.

H.27 INDIRECT RATE CEILING
H.27 INDIRECT RATE CEILING

The indirect rates as detailed in Indirect Rate Submission, Attachment JH-2 in the TF! Software, will be
incorporated into the contract and establish ceiling rates by contract period for the Contractor’s indirect rate pools.
Any amount incurred by the Contractor above the ceiling rate shall be unallowable unless otherwise authorized by
the Contracting Officer. The ceiling rates represent the maximum indirect rates that may be charged on any effort
performed under the contract. Should actual indirect rates experienced during performance of the contract be lower
than those shown on Attachment JH-2, the actual rates will be charged.

H.28 MANAGEMENT AND PROFESSIO
H.28 MANAGEMENT AND PROFESSIONAL DIRECT LABOR RATE CEILINGS

The labor rates for management and professional personnel as detailed in Direct Labor Rate Submission
Management and Professional Personnel, Attachment JH-3 in the TF! Software, will be incorporated into the
contract and establish ceiling rates by contract period for exempt personnel directly charging the contract. Any
amount paid to such an employee above the ceiling rate shall be unallowable unless otherwise authorized by the
Contracting Officer as provided below. The Contractor can use employees whose salaries do not exceed the ceiling
rate for the particular function. If the Contractor wishes to use an employee whose salary exceeds the ceiling, it
must justify the cost-effective nature of its choice and obtain approval from the Contracting Officer, prior to
incurring such costs. Should actual labor rates experienced during performance of the contract be lower than those
shown on Attachment JH-3, the actual rates will be charged.

H.29 COMMERCIAL WARRANTY
H.29 COMMERCIAL WARRANTY
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The Contractor agrees that the supplies or services furnished under this contract shall be covered by the most
favorable commercial warranties the Contractor gives to any customer for such supplies or services and that the
rights and remedies provided herein are in addition to and do not limit any rights afforded to the Government by any
other clause of this contract.

H.30 WORK PERFORMED BY INDIVI
H.30 WORK PERFORMED BY INDIVIDUAL ASSIGNED CATEGORIES

Regardless of any individual employee’s normally assigned category of labor, the functions being performed by that
individual during any period of work at a specific site shall determine the rate to be paid for that employee (e.g. a
Chemist who is performing the duties of a Technician, Level I, shall be charged at the established rate for a
Technician, Level I, during the period of time he or she is performing those duties.)

H.31 RELEASE OF INFORMATION
H.31 RELEASE OF INFORMATION

a. The Contractor shall not make public release of any information relating to all or any part of this contract
without prior approval of the Contracting Officer.

b. For the purpose of this clause, “information” includes but is not limited to news releases, articles, manuscripts,
brochures, advertisements, still and motion pictures, speeches, trade association meetings, symposia, published
professional papers, internet web pages, etc.

c. Two copies of any information proposed to be released must be submitted to the Contracting Officer for
security and policy review and clearance 45 days prior to release.

d. Nothing in the foregoing shall affect compliance with the requirements of the clause of this contract entitled
“Security Requirements.”

e. The Contractor further agrees to include this clause in any subcontract awarded as a result of this contract.

H.32 EXPERT TESTIMONY SERVICE
H.32 EXPERT TESTIMONY SERVICES

a. During or subsequent to the performance period of this contract, the need may arise to provide expert testimony
during hearings and/or court proceedings involving site specific activities or other matters, with regard to which
personnel provided by the Contractor under this contract (including subcontractor personnel) would have gained
expertise as a result of tasks performed under this contract. Such effort shall be considered within the scope of this
contract if expert testimony is required during the performance period of the contract. The individual(s) selected to
testify shall be fully knowledgeable of the details of the site under litigation, shall be credible, and be an expert in
their field. The testimony shall normally relate to what actions the Contractor took at a site.

b. Inthe event such services are required after the performance period of this contract, the Contractor agrees to
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make available expert testimony services in support of such future proceedings. The Contractor further agrees to
enter into intent agreements as necessary with subcontractors to ensure the availability of subcontractor personnel
provided under this contract to provide future expert consulting services. These future expert consulting services
would be provided by a separate negotiated procurement action instituted with the Contractor.

H.33 CONTRACT-ACQUIRED EQUIPM
H.33 CONTRACTOR-ACQUIRED EQUIPMENT COSTS

a. A limited inventory of Government Furnished Equipment (GFE) is being made available for use on the contract
as addressed in the technical annexes. As this existing equipment becomes unsuitable for continued use on the
contract, or is otherwise made unavailable as GFE, the Contractor will be responsible for providing the necessary
and appropriate replacement equipment. The Contractor shall be solely responsible for having/acquiring the
necessary equipment to produce and deliver the required contract services.

b. The Government wishes to avoid taking title to contractor-acquired equipment as would result under FAR
52.245-5(c) if the equipment were billed as a direct item of cost. Except as authorized in writing by the Contracting
Officer, the Contractor shall not treat any item as fully expensed (direct item of cost) unless that item is identified in
its proposal as a direct item of cost. Furthermore, the Contractor shall not incur costs associated with the acquisition
or fabrication of any item of equipment to be treated as fully expensed (direct item of cost), whether as identified as
such in its proposal or not, without prior written approval of the Contracting Officer.

c. The preferred accounting/billing method for contractor-acquired equipment is through depreciation or a use
rate. The Government shall not assert any claim of title to any equipment expensed under the contract through
depreciation or a use rate. Costs for contractor owned equipment and “capital lease” equipment (Capital lease is
defined in Financial Accounting Standards No. 13) shall be accounted for and billed in accordance with FAR
31.205-11 (Depreciation) and applicable Cost Accounting Standards (CAS). Depreciation shall distribute the cost
of the asset, less estimated residual value, over the estimated useful life of the asset in a systematic and logical
manner. Costs for equipment acquired under an “operating lease” (as defined in Financial Accounting Standards
No. 13) shall be accounted for and billed in accordance with FAR 31.205-36 (Rental Costs).

H.34 USE OF GOVERNMENT FACILI
H.34 USE OF GOVERNMENT FACILITIES (FISCPH) (SEP 1997)

a. During the performance of this Contract, the Contractor is authorized to use on a non-interference, rent-free
basis the facilities designated by the Government as located at PMRF and its various remotes sites. All such
facilities will be identified by the COR and/or Contracting Officer in addition to, or in consonance with, those items
identified in Annex 14 (Buildings and Structures).

b. The Government will provide on-site facilities necessary to the performance of this Contract to the extent that
they are available. In those instances where performance requires the use of facilities not available from the
Government, such facilities shall be the responsibility of the Contractor. The Contractor shall be required to
provide non-permanent facilities to meet such needs as may arise during the term of the Contract together with the
furnishing of necessary utilities. Each facility requirement shall be reviewed and approved by the COR and the
Contracting Officer prior to the establishment and usage of any such facility. If the use of any off-site facility is not
approved by the COR and the Contracting Officer, and the Contract subsequently modified to so reflect the
approval and any increase in estimated cost (including burden and fee rates), the Contractor elects to implement
usage (of an off-site facility) at his own discretion, the Government will NOT reimburse ANY costs (including all
burden and fee rates) therein incurred for such action.
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c. The performance of this Contract will include effort up to and including the level of TOP SECRET. Therefore,
any off-site facilities planned for use by the Contractor in the performance of this Contract must meet the security
requirements for a TOP SECRET facility clearance.

H.35 ACCESS TO CONTRACTOR FAC
H.35 ACCESS TO CONTRACTOR FACILITIES (FISCPH) (SEP 1997)

The COR and other authorized Government personnel shall be allowed access to the Contractor’s facilities in which
work under this Contract is being performed and those Government facilities in the Contractor’s possession under
the term of this Contract during all working hours so long as the visiting Government personnel have complied with
the visit planning and coordination requirements of FAR Part 42.402.



Section | - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
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Availability and Use of Utility Services APR 1984
Schedules for Construction Contracts APR 1984
Layout of Work APR 1984
Preconstruction Conference FEB 1995

Protection Of Government Buildings, Equipment, And APR 1984
Vegetation

Continuity Of Services JAN 1991

Notice of Intent to Disallow Costs APR 1984
Production Progress Reports APR 1991
Bankruptcy JUL 1995

Changes--Fixed-Price (Aug 1987) - Alternate Il APR 1984
Changes--Cost Reimbursement (Aug 1987) - Alternate 11 APR 1984
Changes JUN 2007

Change Order Accounting APR 1984
Competition In Subcontracting DEC 1996
Government Property JUN 2007

Inspection of Construction AUG 1996
Warranty of Construction (Mar 1994) - Alternate | APR 1984
Limitation Of Liability FEB 1997

Limitation Of Liability--Services FEB 1997

Commercial Bill Of Lading Notations FEB 2006

Preference For U.S. Flag Air Carriers JUN 2003

Preference for Privately Owned U.S. - Flag Commercial FEB 2006

Vessels (Apr 2003) - Alternate 11

Value Engineering FEB 2000

Termination for Convenience of the Government (Fixed- APR 1984
price) (Short Form) (Apr 1984) - Alternate |

Termination for Convenience of the Government (Fixed- SEP 1996

Price) (May 2004) - Alternate |
Termination For Convenience Of The Government (Services) APR 1984
(Short Form)

Termination (Cost Reimbursement) MAY 2004
Default (Fixed-Price Supply and Service) (Apr 1984) - APR 1984
Alternate |

Default (Fixed-Price Construction) (Apr 1984) Alternate |  APR 1984
Excusable Delays APR 1984
Government Supply Sources APR 1984
Computer Generated Forms JAN 1991

Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2004
Contract-Related Felonies

Display Of DOD Hotline Poster DEC 1991
Disclosure Of Information DEC 1991
Control Of Government Personnel Work Product APR 1992

Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled ByDEC 2006
The Government of a Terrorist Country

Pricing Adjustments DEC 1991
Small Business Subcontracting Plan (DOD Contracts) APR 2007
Hazard Warning Labels DEC 1991
Safety Precautions For Ammunition And Explosives MAY 1994
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252.223-7003 Changes In Place Of Performance--Ammunition And DEC 1991
Explosives

252.223-7004 Drug Free Work Force SEP 1988

252.223-7006 Prohibition On Storage And Disposal Of Toxic And APR 1993
Hazardous Materials

252.225-7002 Qualifying Country Sources As Subcontractors APR 2003

252.225-7012 Preference For Certain Domestic Commodities JAN 2007

252.225-7014 Preference For Domestic Specialty Metals JUN 2005

252.225-7019 Restriction on Acquisition of Foreign Anchor and Mooring  JUN 2005
Chain

252.225-7025 Restriction on Acquisition of Forgings JUL 2006

252.227-7013 Rights in Technical Data--Noncommercial Items NOV 1995

252.227-7014 Rights in Noncommercial Computer Software and JUN 1995
Noncommercial Computer Software Documentation

252.227-7025 Limitations on the Use or Disclosure of Government- JUN 1995
Furnished Information Marked with Restrictive Legends

252.227-7027 Deferred Ordering Of Technical Data Or Computer Software APR 1988

252.227-7030 Technical Data--Withholding Of Payment MAR 2000

252.227-7037 Validation of Restrictive Markings on Technical Data SEP 1999

252.228-7002 Aircraft Flight Risk SEP 1996

252.228-7005 Accident Reporting And Investigation Involving Aircraft, DEC 1991
Missiles, And Space Launch Vehicles

252.231-7000 Supplemental Cost Principles DEC 1991

252.232-7003 Electronic Submission of Payment Requests MAR 2007

252.232-7009 Mandatory Payment by Governmentwide Commercial DEC 2006
Purchase Card

252.236-7002 Obstruction of Navigable Waterways DEC 1991

252.239-7016 Telecommunications Security Equipment, Devices, DEC 1991
Techniques, And Services

252.242-7005 Cost/Schedule Status Report MAR 2005

252.242-7006 Cost/Schedule Status Reports Plans MAR 2005

252.243-7002 Requests for Equitable Adjustment MAR 1998

252.246-7001 Warranty Of Data DEC 1991

CLAUSES INCORPORATED BY FULL TEXT

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of [to be determined on each task order] for each calendar day
of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the
Termination clause.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT
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52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify

the Administrative Contracting Officer (ACQO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost
changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization,
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes;

and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained
before each Contractor ownership change.

The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(Kk).

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.216-7 ALLOWABLE COST AND PAYMENT (DEC 2002)
(a) Invoicing.

(1) The Government will make payments to the Contractor when requested as work progresses, but (except for
small business concerns) not more often than once every 2 weeks, in amounts determined to be allowable by the
Contracting Officer in accordance with Federal Acquisition Regulation (FAR) subpart 31.2 in effect on the date of
this contract and the terms of this contract. The Contractor may submit to an authorized representative of the
Contracting Officer, in such form and reasonable detail as the representative may require, an invoice or voucher
supported by a statement of the claimed allowable cost for performing this contract.

(2) Contract financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.
Interim payments made prior to the final payment under the contract are contract financing payments, except interim
payments if this contract contains Alternate | to the clause at 52.232-25.

(3) The designated payment office will make interim payments for contract financing on the 30th (Contracting
Officer insert day as prescribed by agency head; if not prescribed, insert “30th”) day after the designated billing
office receives a proper payment request.
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In the event that the Government requires an audit or other review of a specific payment request to ensure
compliance with the terms and conditions of the contract, the designated payment office is not compelled to make
payment by the specified due date.

(b) Reimbursing costs. (1) For the purpose of reimbursing allowable costs (except as provided in subparagraph
(b)(2) of the clause, with respect to pension, deferred profit sharing, and employee stock ownership plan
contributions), the term "costs" includes only--

(i) Those recorded costs that, at the time of the request for reimbursement, the Contractor has paid by cash, check,
or other form of actual payment for items or services purchased directly for the contract;

(if) When the Contractor is not delinquent in paying costs of contract performance in the ordinary course of
business, costs incurred, but not necessarily paid, for--

(A) Supplies and services purchased directly for the contract and associated financing payments to subcontractors,
provided payments determined due will be made--

(1) In accordance with the terms and conditions of a subcontract or invoice; and

(2) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government;

(B) Materials issued from the Contractor's inventory and placed in the production process for use on the contract;
(C) Direct labor;

(D) Direct travel;

(E) Other direct in-house costs; and

(F) Properly allocable and allowable indirect costs, as shown in the records maintained by the Contractor for
purposes of obtaining reimbursement under Government contracts; and

(iii) The amount of financing payments that have been paid by cash, check, or other forms of payment to
subcontractors.

(2) Accrued costs of Contractor contributions under employee pension plans shall be excluded until actually paid
unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(i) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's indirect costs for payment
purposes).

(3) Notwithstanding the audit and adjustment of invoices or vouchers under paragraph (g) of this clause, allowable
indirect costs under this contract shall be obtained by applying indirect cost rates established in accordance with
paragraph (d) of this clause.

(4) Any statements in specifications or other documents incorporated in this contract by reference designating
performance of services or furnishing of materials at the Contractor's expense or at no cost to the Government shall
be disregarded for purposes of cost-reimbursement under this clause.

(c) Small business concerns. A small business concern may receive more frequent payments than every 2 weeks.
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(d) Final indirect cost rates. (1) Final annual indirect cost rates and the appropriate bases shall be established in
accordance with Subpart 42.7 of the Federal Acquisition Regulation (FAR) in effect for the period covered by the
indirect cost rate proposal.

(2)(i) The Contractor shall submit an adequate final indirect cost rate proposal to the Contracting Officer (or
cognizant Federal agency official) and auditor within the 6-month period following the expiration of each of its
fiscal years. Reasonable extensions, for exceptional circumstances only, may be requested in writing by the
Contractor and granted in writing by the Contracting Officer. The Contractor shall support its proposal with
adequate supporting data.

(i) The proposed rates shall be based on the Contractor's actual cost experience for that period. The appropriate
Government representative and the Contractor shall establish the final indirect cost rates as promptly as practical
after receipt of the Contractor's proposal.

(3) The Contractor and the appropriate Government representative shall execute a written understanding setting
forth the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates,
(ii) the bases to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items
treated as direct costs in the settlement, and (v) the affected contract and/or subcontract, identifying any with
advance agreements or special terms and the applicable rates. The understanding shall not change any monetary
ceiling, contract obligation, or specific cost allowance or disallowance provided for in this contract. The
understanding is incorporated into this contract upon execution.

(4) Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the
Disputes clause.

(5) Within 120 days (or longer period if approved in writing by the Contracting Officer) after settlement of the final
annual indirect cost rates for all years of a physically complete contract, the Contractor shall submit a completion
invoice or voucher to reflect the settled amounts and rates.

(6)(i) If the Contractor fails to submit a completion invoice or voucher within the time specified in paragraph (d)(5)
of this clause, the Contracting Officer may--

(A) Determine the amounts due to the Contractor under the contract; and
(B) Record this determination in a unilateral modification to the contract.

(i) This determination constitutes the final decision of the Contracting Officer in accordance with the Disputes
clause.

(e) Billing rates. Until final annual indirect cost rates are established for any period, the Government shall reimburse
the Contractor at billing rates established by the Contracting Officer or by an authorized representative (the
cognizant auditor), subject to adjustment when the final rates are established. These billing rates--

(1) Shall be the anticipated final rates; and

(2) May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent
substantial overpayment or underpayment.

(f) Quick-closeout procedures. Quick-closeout procedures are applicable when the conditions in FAR 42.708(a) are
satisfied.

(9) Audit. At any time or times before final payment, the Contracting Officer may have the Contractor's invoices or
vouchers and statements of cost audited. Any payment may be (1) Reduced by amounts found by the Contracting
Officer not to constitute allowable costs or (2) Adjusted for prior overpayments or underpayments.
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(h) Final payment. (1) Upon approval of a completion invoice or voucher submitted by the Contractor in accordance
with paragraph (d)(4) of this clause, and upon the Contractor's compliance with all terms of this contract, the
Government shall promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.

(2) The Contractor shall pay to the Government any refunds, rebates, credits, or other amounts (including interest, if
any) accruing to or received by the Contractor or any assignee under this contract, to the extent that those amounts
are properly allocable to costs for which the Contractor has been reimbursed by the Government. Reasonable
expenses incurred by the Contractor for securing refunds, rebates, credits, or other amounts shall be allowable costs
if approved by the Contracting Officer. Before final payment under this contract, the Contractor and each assignee
whose assignment is in effect at the time of final payment shall execute and deliver--

(i) An assignment to the Government, in form and substance satisfactory to the Contracting Officer, of refunds,
rebates, credits, or other amounts (including interest, if any) properly allocable to costs for which the Contractor has
been reimbursed by the Government under this contract; and

(i) A release discharging the Government, its officers, agents, and employees from all liabilities, obligations, and
claims arising out of or under this contract, except--

(A) Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;

(B) Claims (including reasonable incidental expenses) based upon liabilities of the Contractor to third parties arising
out of the performance of this contract; provided, that the claims are not known to the Contractor on the date of the
execution of the release, and that the Contractor gives notice of the claims in writing to the Contracting Officer
within 6 years following the release date or notice of final payment date, whichever is earlier; and

(C) Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the Contractor under
the patent clauses of this contract, excluding, however, any expenses arising from the Contractor's indemnification
of the Government against patent liability.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.216-18 ORDERING. (OCT 1995)

(@) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from contract
award through the effective period of the contract.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT
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52.216-19 ORDER LIMITATIONS. (OCT 1995)

(@) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $100, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:
(1) Any order for a single item in excess of $5 Million;
(2) Any order for a combination of items in excess of $5 Million; or

(3) A series of orders from the same ordering office within 3 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FARY)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 7 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum®. The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum®.

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after 30 September 2019.

(End of clause)
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CLAUSES INCORPORATED BY FULL TEXT

52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 days of contract expiration.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within within the
performance period specified in the Schedule; provided that the Government gives the Contractor a preliminary
written notice of its intent to extend 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 10
years.
(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.219-17 SECTION 8(a) AWARD (DEC 1996)
(a) By execution of a contract, the Small Business Administration (SBA) agrees to the following:

(1) To furnish the supplies or services set forth in the contract according to the specifications and the terms and
conditions by subcontracting with the Offeror who has been determined an eligible concern pursuant to the
provisions of section 8(a) of the Small Business Act, as amended (15 U.S.C. 637(a)).

(2) Except for novation agreements and advance payments, delegates to FISC Pearl Harbor the responsibility for
administering the contract with complete authority to take any action on behalf of the Government under the terms
and conditions of the contract; provided, however that the contracting agency shall give advance notice to the SBA
before it issues a final notice terminating the right of the subcontractor to proceed with further performance, either
in whole or in part, under the contract.

(3) That payments to be made under the contract will be made directly to the subcontractor by the contracting
activity.



N00604-09-D-0001
Page 129 of 145

(4) To notify FISC Pearl Harbor Contracting Officer immediately upon notification by the subcontractor that the
owner or owners upon whom 8(a) eligibility was based plan to relinquish ownership or control of the concern.

(5) That the subcontractor awarded a subcontract hereunder shall have the right of appeal from decisions of the
cognizant Contracting Officer under the “Disputes” clause of the subcontract.

The offeror/subcontractor agrees and acknowledges that it will, for and on behalf of the SBA, fulfill and perform all
of the requirements of the contract.

(c) The offeror/subcontractor agrees that it will not subcontract the performance of any of the requirements of this
subcontract to any lower tier subcontractor without the prior written approval of the SBA and the cognizant
Contracting Officer of FISC Pearl Harbor.

CLAUSES INCORPORATED BY FULL TEXT

52.219-18 NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS (JUN 2003)

(a) Offers are solicited only from small business concerns expressly certified by the Small Business Administration
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission
of offer--

(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business plan; and

(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any
remedial action directed by the SBA.

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (a) of this
clause.

(c) Any award resulting from this solicitation will be made to the Small Business Administration, which will
subcontract performance to the successful 8(a) offeror selected through the evaluation criteria set forth in this
solicitation.

(d)(1) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing the
contract, only end items manufactured or produced by small business concerns in the United States or its outlying
areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract
does not exceed $25,000, a small business concern may furnish the product of any domestic firm. This paragraph
does not apply to construction or service contracts.

(2) The insert name of SBA's contractor will notify FISC Pearl Harbor
Contracting Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part
of its stock or other ownership interest to any other party.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)
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(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed *100% or the
overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all
estimated overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

*The inserted figure does not apply to the exceptions in paragraph (a)(1) through (a)(4) of the clause.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-42  STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION
Employee Class Monetary Wage-Fringe Benefits

Employee Class Monetary Wage ($/hr) | Fringe Benefits
Accounting Clerk IV 12.69 25%
Air Traffic Control Specialist, Terminal 21.17 25%
Carpenter, Maintenance 25.76 25%
Computer Operator V 17.40 25%
Computer Systems Analyst |1 23.26 25%
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Desk Clerk 11.34 25%
Drafter IV 15.72 25%
Electrician, Maintenance 27.44 25%
Drafter |1 11.34 25%
Drafter 11 12.69 25%
Electronics Technician, Maintenance | 24.09 25%
Electronics Technician, Maintenance 11 25.76 25%
Electronics Technician, Maintenance 11 27.44 25%
Emergency Medical Technician 12.69 25%
Fire Alarm System Mechanic 27.44 25%
Firefighter 14.14 25%
Fuel Distribution System Operator 20.75 25%
Gardener 20.75 25%
General Clerk IV 11.34 25%
General Maintenance Worker 17.40 25%
Guard | 11.34 25%
Guard Il 12.69 25%
Heating, Refrigeration and Air Conditioning Mechanic 27.44 25%
Heavy Equipment Mechanic 27.44 25%
Heavy Equipment Operator 27.44 25%
Janitor 14.08 25%
Laborer 14.08 25%
Laborer, Grounds Maintenance 15.73 25%
Loader Operator 24.09 25%
Maintenance Trades Helper 19.08 25%
Material Coordinator 22.41 25%
Material Expediter 22.41 25%
Material Handling Laborer 14.08 25%
Motor Vehicle Mechanic 27.44 25%
Motor Vehicle Mechanic Helper 19.08 25%
Order Clerk Il 10.10 25%
Painter, Maintenance 25.76 25%
Pest Controller 22.41 25%
Plumber, Maintenance 25.76 25%
Refuse Collector/Refuse Truckdriver 14.08 25%
Scheduler, Maintenance 11.34 25%
Sewage Plant Operator 25.76 25%
Supply Technician 15.72 25%
Technical Writer 23.26 25%
Unexploded Ordnance Technician Il 23.26 25%
Warehouse Specialist 19.08 25%
Water Treatment Plant Operator 25.76 25%
Word Processor | 10.10 25%
Word Processor Il 11.34 25%

(End of clause)

52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-

DESIGNATED PRODUCTS (AUG 2000)
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(a) Definitions. As used in this clause--

Postconsumer material means a material or finished product that has served its intended use and has been discarded
for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the
broader category of “recovered material.”

Recovered material means waste materials and by-products recovered or diverted from solid waste, but the term
does not include those materials and by-products generated from, and commonly reused within, an original
manufacturing process.

(b) The Contractor, on completion of this contract, shall--

(1) Estimate the percentage of the total recovered material used in contract performance, including, if applicable, the
percentage of postconsumer material content; and

(2) Submit this estimate to the ACO.

(End of clause)

52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001)

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection
Agency designates in 40 CFR part 82 as--

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform;
or

(2) Class 11, including, but not limited to, hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows:

“WARNING: Contains (or manufactured with, if applicable), a substance(s) which harm(s) public health and
environment by destroying ozone in the upper atmosphere.”

The Contractor shall insert the name of the substance(s).

(End of clause4)

52.228-3 WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT) (APR 1984)

The Contractor shall (a) provide, before commencing performance under this contract, such workers' compensation
insurance or security as the Defense Base Act (42 U.S.C. 1651, et seq.) requires and (b) continue to maintain it until
performance is completed. The Contractor shall insert, in all subcontracts under this contract to which the Defense
Base Act applies, a clause similar to this clause (including this sentence) imposing upon those subcontractors this
requirement to comply with the Defense Base Act.

(End of clause)
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52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond 30 September 2009 . The
Government's obligation for performance of this contract beyond that date is contingent upon the availability of
appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the
Government for any payment may arise for performance under this contract beyond 30 September 2009, until funds
are made available to the Contracting Officer for performance and until the Contractor receives notice of
availability, to be confirmed in writing by the Contracting Officer.

(End of clause)

52.236-18 WORK OVERSIGHT IN COST-REIMBURSEMENT CONSTRUCTION CONTRACTS (APR 1984)

The extent and character of the work to be done by the Contractor shall be subject to the general supervision,
direction, control, and approval of the Contracting Officer.

(End of clause)

52.236-19 ORGANIZATION AND DIRECTION OF THE WORK (APR 1984)

(@) When this contract is executed, the Contractor shall submit to the Contracting Officer a chart showing the
general executive and administrative organization, the personnel to be employed in connection with the work under
this contract, and their respective duties. The Contractor shall keep the data furnished current by supplementing it as
additional information becomes available.

(b) Work performance under this contract shall be under the full-time resident direction of (1) the Contractor, if the
Contractor is an individual; (2) one or more principal partners, if the Contractor is a partnership; or (3) one or more
senior officers, if Contractor is a corporation, association, or similar legal entity. However, if the Contracting
Officer approves, the Contractor may be represented in the direction of the work by a specific person or persons
holding positions other than those identified in this paragraph.

(End of clause)

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) - ALTERNATE | (APR
1984

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed", "required"”, "ordered", "designated",

"prescribed”, or words of like import are used, it shall be understood that the "direction”, "requirement”, "order",
"designation”, or "prescription”, of the Contracting Officer is intended and similarly the words "approved",

"acceptable”, "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory
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to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as
used herein shall be understood to mean "provide complete in place," that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(F) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is
minor or does not involve a change in price or in time of performance, a modification need not be issued.

(9) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor. Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop
drawings as finally approved. These drawings shall show all changes and revisions made up to the time the
equipment is completed and accepted.

(End of clause)

52.244-2  SUBCONTRACTS (JUN 2007)
(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

purchase orders.
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(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that—

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or
(2) Is fixed-price and exceeds—

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the
contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer’s written consent before placing the following subcontracts:

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the
following information:

=

(i) A description of the supplies or services to be subcontracted.
(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor’s current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting—

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;

(C) The reason cost or pricing data were or were not required,

(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s cost or pricing data in

determining
the price objective and in negotiating the final price;
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(E) The extent to which it was recognized in the negotiation that the subcontractor’s cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons

for the incentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (e) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor’s purchasing system shall constitute a determination—

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(9) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be

entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart
44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

(End of clause)

52.244-6  SUBCONTRACTS FOR COMMERCIAL ITEMS (MAR 2007)
(a) Definitions.
"Commercial item", has the meaning contained in Federal Acquisition Regulation 2.101, Definitions.

"Subcontract"”, includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.
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(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this
contract.

(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $550,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (MAR 2007) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (SEP 2006) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O.
13201). Flow down as required in accordance with paragraph (g) of FAR clause 52.222-39).

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 1241
and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded
under this contract.

(End of clause)

52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES (JUNE 2007)

(a) This Government Property listed in paragraph (e) of this clause is furnished to the Contractor in an ““as-is, where
is" condition. The Government makes no warranty regarding the suitability for use of the Government property
specified in this contract. The Contractor shall be afforded the opportunity to inspect the Government property as
specified in the solicitation.

(b) The Government bears no responsibility for repair or replacement of any lost, damaged or destroyed
Government property. If any or all of the Government property is lost, damaged or destroyed or becomes no longer
usable, the Contractor shall be responsible for replacement of the property at Contractor expense. The Contractor
shall have title to all replacement property and shall continue to be responsible for contract performance.

(c) Unless the Contracting Officer determines otherwise, the Government abandons all rights and title to
unserviceable and scrap property resulting from contract performance. Upon notification to the Contracting Officer,
the Contractor shall remove such property from the Government premises and dispose of it at Contractor expense.

(d) Except as provided in this clause, Government property furnished under this contract shall be governed by the
Government Property clause of this contract.

(e) Government property provided under this clause:
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Annex 12 of the Performance Work Statement provide listings (tables) of the available Government Property.

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far/
http://farsite.hill.af.mil/

(End of clause)

252.204-7004 CENTRAL CONTRACTOR REGISTRATION (52.204-7) ALTERNATE A (SEP 2007)
(a) Definitions. As used in this clause--

“Central Contractor Registration (CCR) database” means the primary Government repository for contractor
information required for the conduct of business with the Government.

“Commercial and Government Entity (CAGE) code” means--

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government
entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the
CAGE master file. This type of code is known as an “NCAGE code.”

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet,
Inc. (D&B) to identify unique business entities.

“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.)
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal
Acquisition Regulation) for the same parent concern.

“Registered in the CCR database” means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number,
into the CCR database;

(2) The Contractor's CAGE code is in the CCR database; and
(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification

Number (TIN) with the Internal Revenue Service, and has marked the records ““Active." The Contractor will be
required to provide consent for TIN validation to the Government as part of the CCR registration process.
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(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
"DUNS" or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is
registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number-

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://www.dnb.com; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer,
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors
who are not registered should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current,
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and
is not a substitute for a properly executed contractual document.

9
1)
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(i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever is
shown on the contract), or has transferred the assets used in performing the contract, but has not completed the
necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall
provide the responsible Contracting Officer a minimum of one business day's written notification of its intention to
(A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the FAR; and (C)
agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor
must provide with the notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor
indicated in the contract will be considered to be incorrect information within the meaning of the "Suspension of
Payment" paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that
Contractor will be considered to be incorrect information within the meaning of the "Suspension of payment"
paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

(End of clause)

252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
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relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall
perform such details as if fully and correctly set forth and described in the drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified on the following index of
drawings:

Title File Drawing No.

(End of clause)

252.251-7000 ORDERING FROM GOVERNMENT SUPPLY SOURCES (NOV 2004)

(a) When placing orders under Federal Supply Schedules, Personal Property Rehabilitation Price Schedules, or
Enterprise Software Agreements, the Contractor shall follow the terms of the applicable schedule or agreement and
authorization. Include in each order:

(1) A copy of the authorization (unless a copy was previously furnished to the Federal Supply Schedule, Personal
Property Rehabilitation Price Schedule, or Enterprise Software Agreement contractor).

(2) The following statement: Any price reductions negotiated as part of an Enterprise Software Agreement issued
under a Federal Supply Schedule contract shall control. In the event of any other inconsistencies between an
Enterprise Software Agreement, established as a Federal Supply Schedule blanket purchase agreement, and the
Federal Supply Schedule contract, the latter shall govern.

(3) The completed address(es) to which the Contractor's mail, freight, and billing documents are to be directed.

(b) When placing orders under nonmandatory schedule contracts and requirements contracts, issued by the General
Services Administration (GSA) Office of Information Resources Management, for automated data processing
equipment, software and maintenance, communications equipment and supplies, and teleprocessing services, the
Contractor shall follow the terms of the applicable contract and the procedures in paragraph (a) of this clause.

(c) When placing orders for Government stock, the Contractor shall --

(1) Comply with the requirements of the Contracting Officer's authorization, using FEDSTRIP or MILSTRIP
procedures, as appropriate;

(2) Use only the GSA Form 1948-A, Retail Services Shopping Plate, when ordering from GSA Self-Service Stores;
(3) Order only those items required in the performance of Government contracts; and

(4) Pay invoices from Government supply sources promptly. For purchases made from DoD supply sources, this
means within 30 days of the date of a proper invoice (see also Defense Federal Acquisition Regulation Supplement
(DFARS) 251.105). For purchases made from DoD supply sources, this means within 30 days of the date of a
proper invoice. The Contractor shall annotate each invoice with the date of receipt. The Contractor's failure to pay
may also result in the DoD supply source refusing to honor the requisition (see DFARS 251.102(f)) or in the
Contracting Officer terminating the Contractor's authorization to use DoD supply sources. In the event the
Contracting Officer decides to terminate the authorization due to the Contractor's failure to pay in a timely manner,
the Contracting Officer shall provide the Contractor with prompt written notice of the intent to terminate the
authorization and the basis for such action. The Contractor shall have 10 days after receipt of the Government's
notice in which to provide additional information as to why the authorization should not be terminated. The
termination shall not provide the Contractor with an excusable delay for failure to perform or complete the contract
in accordance with the terms of the contract, and the Contractor shall be solely responsible for any increased costs.
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(d) Only the Contractor may request authorization for subcontractor use of Government supply sources. The
Contracting Officer will not grant authorizations for subcontractor use without approval of the Contractor.

(e) Government invoices shall be submitted to the Contractor's billing address, and Contractor payments shall be
sent to the Government remittance address specified below:

Contractor's Billing Address [include point of contact and telephone number]:
Government Remittance Address (include point of contact and telephone number )
(End of clause)

.1 COMMERCIAL WARRANTY (FISC
.1 COMMERCIAL WARRANTY (FISCPH 2007)

The Contractor agrees that the supplies or services furnished under this contract shall be covered by the most
favorable commercial warranties the Contractor gives to any customer for such supplies or services and that the
rights and remedies provided herein are in addition to and do not limit any rights afforded to the Government by any
other clause of this contract.

.2 LIMITATION ON EXTENT OF G
.2 LIMITATION ON EXTENT OF GOVERNMENT LIABILITY IN THE EVENT OF A BUY-OUT PRIOR TO
COMMENCEMENT OF CONSTRUCTION (FISCPH 2007)

(a) For the purposes of this clause, functional elements are defined as room layout and space allocations as
determined by partitions, doors, or other architectural features. Aesthetic elements are defined as the facility’s
visual appearance and appeal.

(b) If the government and the contractor are unable to mutually agree on the functional and aesthetic elements of the
project design, the government may initiate a buy-out of the contract prior to the commencement of construction for
a maximum settlement amount not to exceed four (4) percent of the contract amount. This amount shall be
negotiated based on a reasonable cost incurred and may include a reasonable profit.

(c) Actions taken by the government pursuant to this clause shall in no way be considered a termination for default.
Upon payment of all negotiated amounts, all responsibilities and obligations of the parties are discharged.

[.3 SPECIAL WORKING CONDITION
[.3 SPECIAL WORKING CONDITIONS AND ENTRY TO WORK AREA (FISCPH 2007)

Denial of entry to the work areas under this contract may be required by the Government under certain
circumstances where the Contractor’s work or presence would constitute a safety or security hazard to ordnance
storage or handling operations. Restrictions covering entry to and availability of the work areas are as follows:

(a) Entry. Entry to work areas located within the special Security Limited areas, defined as those work areas located
within the existing security fence, can be granted subject to special personnel requirements as specified herein and
to other normal security and safety requirements. Complete denial of entry to the Limited Area may be required
during brief periods of one to two hours (normally) and on rare occasions of two to four hours. For bidding
purposes, the Contractor shall assume denial of entry to the work areas in the Limited Area of six 2-hour denials and
one 4-hour denial per month.
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(b) Vehicle Delay. The Contractor shall also assume for bidding purposes that, in addition to site denial, each
vehicle and/or unit of construction equipment will be delayed during each movement through the security gate, both
entering and leaving the limited area. Delays will average 30 minutes.

(c) Operational Considerations. To reduce delay time while preserving required security, the following points
should be considered in operational planning:

(1) Vehicle Search. Security regulations required that all vehicles, when authorized to enter the Limited Area be
thoroughly searched by guard force personnel. Such a search will be required for all vehicle/ construction
equipment. Accordingly, once a vehicle or unit of construction equipment has been cleared, it may be left in the
Limited Area after initial entry has been made. For the period of time authorized the vehicle/equipment left in the
Limited Area will be assigned parking areas by the Contracting Officer. The vehicle/equipment must be secured as
specified in paragraph entitled “SECURITY REQUIREMENTS.” The intent is to reduce the Contractor loss of
time at the security gate. No private vehicles will be allowed to enter the Limited Area.

(2) Delivery Vehicles. Vehicles delivering construction materials will be inspected by guard force personnel while
the driver is being processed for entry into the Limited Area. The driver and vehicle will then be escorted in the
Limited Area by a Security Escort. To provide this service, delivery schedules should be promulgated in advance
and vendors made aware that a reasonable delay can be expected if delivery is other than the time specified.
Deliveries after 1600 hours will not be allowed entry into the Limited Area without prior approval of the Physical
Security Officer.

1.4 ACCIDENT PREVENTION (FISC
1.4 ACCIDENT PREVENTION (FISCPH 2007)

(a) The Contractor will maintain an accurate record of, and will report to the Contracting Officer in the manner and
on the forms prescribed by the Contracting Officer, all accidents resulting in death, traumatic injury, occupational
disease, and damage to property, materials, supplies and equipment incident to work performed under this contract.

(b) Compliance with the provisions of this article by subcontractors will be the responsibility of the Contractor.
(c) Prior to commencement of the work, the Contractor may be required to:
(1) submit in writing his proposals for effectuating provision for accident prevention;

(2) meet in conference with representatives of the Contracting Officer to discuss and develop mutual understandings
relative to administration of the overall safety program.

1.5 UTILITIES FOR CONSTRUCTIO
I.5 UTILITIES FOR CONSTRUCTION AND TESTING (FISCPH 2007)

The Contractor shall be responsible for obtaining, either from available Government sources or local utility
companies, all utilities required for construction and testing. The Contractor shall provide these utilities at his
expense, paid for at the current utility rate delivered to the job site. The Contractor shall provide and maintain all
temporary utility connections and distribution lines, and all meters required to measure the amount of each utility
used.
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1.6 RECORD DRAWINGS
1.6 RECORD DRAWINGS (FISCPH 2007)

The Contractor shall maintain at the job site two sets of full-size prints of the contract drawings, accurately marked
in red with adequate dimensions, to show all variations between the construction actually provided and that
indicated or specified in the contract documents, including buried or concealed construction. Special attention shall
be given to recording the horizontal and vertical location of all buried utilities that differ from the contract drawings.
Existing utility lines and features revealed during the course of construction, shall also be accurately located and
dimensioned. Variations in the interior utility systems shall be clearly defined and dimensioned; and coordinated
with exterior utility connections at the building five-foot line, where applicable. Existing topographic features
which differ from those shown on the contract drawings shall also be accurately located and recorded. Where a
choice of materials or methods is permitted herein, or where variations in scope or character of methods is permitted
herein, or where variations in scope or character of work from that of the original contract are authorized, the
drawings shall be marked to define the construction actually provided. The representations of such changes shall
conform to standard drafting practice and shall include such supplementary notes, legends, and details as necessary
to clearly portray the as-built construction. These drawings shall be available for review by the Contracting Officer
at all times. Upon completion of the work, both sets of the marked up prints shall be certified as correct, signed by
the Contractor, and delivered to the Contracting Officer for his approval before acceptance. Requests for partial
payments will not be approved if the marked prints are not kept current, and request for final payment will not be
approved until the marked prints are delivered to the Contracting Officer
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